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SHORT TERM TENDER NOTIFICATION NO: 09/2015-16, Date: 16-07-2015

Through E –Procurement only (Two covers System)


Item rate tender invited through e-mode  only by the Executive Engineer, Hemavathy Dam Division, Gorur, Hassan Taluk, Hassan Dist., on behalf of the Managing Director, CNNL, Bangalore, from the  eligible contractors of PWD Class-I / Contractors of any State /Central Government /Public Sector Organization and who are enrolled in category I-A&B of C.N.N.L.,as below:-

	Sl.             No.
	Name of work
	Approx. amount    put to tender              (Rs. In. lakhs)
	EMD                @ 1%  

(Rupees   in Lakhs)
	Stipulated period for Comple tion (including monsoon)
	Tender Proces sing Fee (not refund able)
	Category                 of Contra                          ctors Eligible


	1
	2
	3
	4
	5
	6
	7

	1
	Improvements to Roads coming under HLBC H.B road to Doddahalla under 9A Distributory, Malleshpura to BH road-Sreeramanagar via HLBC,CNK Road to Bettadasathenahally to join HLBC via Harijana Colony

	99.00
	1.00
	3 Months
	
	PWD Class-I / Contractors of any State /Central Government /Public Sector organization and who are enrolled in category I-B of CNNL./Public Sector organization and who are enrolled in category I-B of CNNL

	2
	Improvements to Canal and C.D.Works from Ch: 0 to 10th K.M. of Votehole Nakalgud Branch Canal and Votehole left bank canal.
	98.00
	0.98
	3 Months


	As per E-Procurement platform
	

	3
	Improvements of Dy. and Repairs of CD works in 18th, 19th, 22, Minor no. 1 of 22A, Minor No. 3 & 4 of 23, Minor No. 1 & 2 of 24, Minor No. 1 of 25 Dy., Providing CC Lining in selected reaches and construction of Box lining in 3rd and 4th Km of 26th Distributory, 2nd and 4th km of Minor No.1 of 25th Distributory of HLBC, 0 to 9.0 km of Vontigudda LIS Lower Contour Canal, 0km to 5.00km of Vontigudda LIS Higher contour canal.
	80.00
	0.80
	3 Months
	
	

	4
	Improvements to Roads from Yaliyoor PWD road to Balavantha Kalamma temple, CD works to the road from Yaliyoor PWD road to Upinahally, Yaliyoor PWD road to Thimmalapura via., Kachalupete, Yaliyoor Koppalu to Giddamma Temple, Dandiganahlly Soorappa House to Karekere, Annenahally to Vaddaraya katte, Baladare to Kattarigatta, Aladahally to Madalapura and Yaliyoor PWD road to Siddanakere Via Rangaswamy's house coming under Dandiganahally Branch Canal 2nd stage of KLIS.
	80.00
	0.80
	3 Months


	
	


…2
-2-

	
	
	
	
	
	
	

	5
	Improvements to Roads from Jodigatte-Doddakaradevu to Annenahally, Jodigatte-Doddakardevu road to Doddakardevu tank, Muddanahally to Doothanuru Kavalu Mata, Hallikatte to Thimmlapura, Jodigatte- Dodda Karadevu to K. Aladahally Katte via,. DoothanuruKavalu, Muddanahally to Vagrahally, NH Road to Baraguru Koppalu, Chowdanahally to Temple, Appenahally to Ayyanakatte, Arasikere A.C.road to shingenahally and CD works to the road from Hirehally SC colony to N.H road coming under Dandiganahlly Branch Canal 2nd stage.
	70.00
	0.70
	3 Months


	
	PWD Class-I / Contractors of any State /Central Government /Public Sector Organization and who are enrolled in category I-A of C.N.N.L.,

	6
	Improvements to road from CNK road to Kunchehosahally, drain to internal roads in Anthoninagara of 22nd distry., road from CNK road to Huchanakatte,Thejigere to Kachenahally, Kachenahally colony to Kumbenahally of minor No.1of 24 disty., K.Singenahally to Tejigere Temple in 25th distry., and Narayanapura to Appannagowda’s land in 26th distry., coming under HLBC.
	60.00
	0.60
	3 Months


	
	


The tenders are through e-procurement platform only. The Blank tender documents can be obtained from the Website www.eproc.karnataka.gov.in
1. Instructions to Tenderers 

1.1      Cover – 1 (Technical bid ) shall contain the following details

i. The intending bidder should furnish the certificate of registration issued by State/Central/ Public Sector Organizations and details of enrollment in CNNL. 
ii. The contractor should furnish the Name of the individual/firm with address and telephone    number with place of registration, year of incorporation etc.,

iii. The application made by the firm/company shall be signed by a person holding the  power of attorney, in which case a copy of power of attorney shall be submitted.

iv. The scanned signature of the bidder / authorized representatives of the bidder shall be attached while uploading the Bid document.

v. The requisite Earnest Money Deposit in the form of NERF/OTC in E-portal.

vi. Copy of Sale Tax Clearance Certificate for the last Three Financial years.

vii. Tendering by a Joint Venture is not permissible.

viii. Employees Provident Fund Registration certificate.

a). In respect of Contractors who are not registered with the EPF (Employees Provident Fund) authorities, the contractors should produce an undertaking that he shall within 7 days of the close of every month submit to the Executive Engineer, a statement showing the recoveries of contributions in respect of employees employed are through in and shall also furnish under the provision of the scheme to the commissioner, EPF.

b). However, having given an undertaking to this effect if the contractor does not furnish the information, the Nigama will deduct the necessary amount from the amount due to the contractor. Not  withstanding the above, the contractor will be liable for any consequential penalty /damages levied by the EPF authorities.

ix. The necessary certificates/ documents in support fulfilling qualification criteria stipulated separately shall be scanned and attached to e-procurement document. The original document shall be produced within 7 days from the date of opening of Technical Bid for verification. 

x. The Bidder should also furnish the list of work on hand with all details. Such as bid cost date of entrustment, stipulated date of completion, actual date of completion, completed cost of work, etc,.

xi. Necessary certificates should be signed by an officer not below the rank of the Executive Engineer.

xii. The intending Bidder/firm/company to furnish list of man power available with him for taking up above work.

The intending bidders are advised to visit the site of work before submitting the tenders

2.0. PRE Qualification Criteria

2.1 The following qualification criteria should be met by the intending bidders. 

a) The intending bidder should have achieved a annual turn over not less than twice the amount put to tender in at least two financial years during last five years reckoned back from 2014-15 duly updating the financial turn over at 10% per annum, Audited balance sheet certified by practicing Chartered Accountant along with the copies of I.T. returns shall be furnished. 
b) The intending bidder should have satisfactorily completed one similar nature of work as prime contractor and its value should not be less than 50% of the amount put to tender (usually not less than 50% estimated value of contract).

c)The intending bidder should have executed in any one year minimum quantity of the work the value of which should be more than 60% of the total amount put to tender as under during the last 5 years reckoned back from 2014-15.

	Sl.                         No.
	Quantity wise Details

	1
	1)EWE – 5000.00 Cum,(2)Concrete – 600.00 Cum, (3)Embankment – 1500.00 Cum,                                                   (4) Metalling – 2000.00 Cum.,

	2
	1)EWE – 7000.00 Cum,(2)Concrete – 500.00 Cum, (3)Embankment – 6000.00 Cum,                                                   (4) Silt – 20000.00 Cum.,

	3
	1)EWE – 2000.00 Cum,(2)Concrete – 900.00 Cum, (3)Embankment – 1200.00 Cum,                                                   

	4
	1)EWE – 4000.00 Cum, (2) Metalling – 2000.00 Cum, (3)Asphalt-12375 Sqm,,

                                   

	5
	1)EWE – 2500.00 Cum,(2)Concrete – 400.00 Cum, (3) Metalling – 2700.00 Cum.,

	6
	1)EWE – 3000.00 Cum, (2) Metalling – 1700.00 Cum, (3)Asphalt-27000 Sqm,, 


d)The intending bidder / firm / company shall furnish details of liquid assets availability of credit facilities of not less the amount specified in table below for meeting the required funds in the form of credit lines / letter of credit  issued from the authorized  Banks.

	Sl.No.
	Amount in lakhs

	1
	30.00

	2
	30.00

	3
	25.00

	4
	25.00

	5
	22.00

	6
	20.00


e) The intending bidder/firm/company should furnish the details of (ownership/lease) Machinery/Equipments like RC,FC Lease Agreement etc., (Current year) as mentioned below of the following minimum requirement of machineries the work mentioned above.
	For Sl.No.1,2,3 & 5
	For Sl.No.4 & 6

	J.C.B.-Hitachi


2    Nos.,

Tippers


4    Nos., 

Vibrate roller


1    No., 

Water tanker


2    Nos., 

PR Roller 8-10 Tonne capacity
1    No., 

Concrete mixer


2    Nos., 

Pin Vibrator


4    Nos., 


	HMP 40-60 TONNE CAPACITY

1    No   

J.C.B.-Hitachi



2    Nos

Tippers




4    Nos . 

Vibrate roller
                                                 2    Nos

Air compressor



2    Nos

MECHANICAL SPRAYER


2    Nos

Water tanker



4    Nos

PR Roller 8-10 Tonne capacity

2    Nos

Concrete mixer



2    Nos.

Pin Vibrator



4    Nos

Centering sheets


             1000 Nos


And any other machineries required for the satisfactorily completion of the work within the scheduled period.  If the bidder intends to quote for more than one work a separate list of machineries for each work should be furnished.

f) List of key technical personnel required for each of the work respectively for the works mentioned above is as under.

	Sl. No.
	Category
	Qualification and Experience
	No. of persons to be deployed

	1
	Civil Engineer/

Graduate 
	BE (Civil) with Min. 5 years experience 
	01


2.2     Cover-II (Financial Bid ) shall contain Item  rate supported by detailed BOQ.

2.3 Tender Transaction fee and Earnest Money Deposit.

i) The contractor who intends to bid for the work in this Notification Inviting Tender should pay the EMD and processing fee for the work in e-procurement portal in any mode of payment such as Credit Card/Direct Debit/National Electronic Fund Transfer (NEFT)/Over the Counter (OTC).

OTC payment procedure

If a contractor/supplier chooses to make payment of EMD/tender processing fees Over The Counter (OTC) in any of the designated Axis Bank branches listed in the e-Procurement web-site “(www.eproc.karnataka.gov.in)”, the contractor/supplier will need to log into e-Procurement system, access the tender for which bid is being created and then select the OTC option under the payment section and print the Challan shown in that section. The printed challan will have the unique bid reference number and the amount to be remitted. Along with the challan, contractor can choose to make the payment either in the form of cash or in the form of Demand Draft. Cheque payments will not be accepted. The contractor is requested to specifically inform the bank officer to input the unique bid reference number printed in the challan in the banking software. Upon successful receipt of the payment, the bank will provide a 16-digit reference number acknowledging the receipt of payment. This 16-digit reference number has to be inputted by contractor in the payment section of its bid as payment confirmation before the bid is submitted i.e, as a pre-requisite for bid submission. 

NEFT payment procedure: If a contractor/supplier chooses to make payment of EMD/tender processing fees using Reserve Bank of India’s (RBI) National Electronic Fund Transfer (NEFT) system, the contractor/supplier will need to log into e-Procurement system, access the tender for which bid is being created and then select the NEFT option under the payment section and print the Challan shown in that section. The printed challan will have the unique bid reference number, account details of Government of Karnataka and the amount to be remitted. The contractor has to submit the printed challan to its bank-branch (NEFT-enabled) and request for an account-to-account transfer, wherein the money will get transferred from the contractors’ bank account to GoK’s bank account. The contractor should ensure that NEFT transfer instructions are executed and the funds are wired to the Government of Karnataka’s principal account before the last date for bid submission and preferably 24 hours before the last date for bid submission. If the contractor’s bank transfers/wires the money after the last date for bid submission, the contractor’s bid will be liable for rejection. Upon executing the transfer, the contractor’s bank will provide a reference number generated by NEFT software as confirmation of transfer, which has to be inputted by contractor in the payment section of its bid as payment confirmation before the bid is submitted i.e. as a pre-requisite for bid submission. Also, the account number from which the funds were transferred has to be inputted in the e-Procurement system as part of its bid.  

For details on e-Payment services refer to e-procurement portal for more details on the process. [image: image3.png]S BB O3
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2.4 The EMD amount submitted by the contractor is governed by the following conditions.

a) The validity of the EMD shall be for a period of 180 days from the date of submission of the tender. 

b) The contractor’s bid will be evaluated only on confirmation of receipt of the payment (EMD) in the Government of Karnataka central pooling a/c held at Axis Bank.

c) The entire EMD amount of a particular tender is to be paid in a single transaction 

3.0  Issue and Submission of Tender Documents

3.1 Aspiring Bidder who wish to undergo training on e-procurement should submit their   request in writing to the centre for e-Governance, MS building, Bangalore-01. The training will be conducted for such contractors at the centre for e-Governance, MS building, Bangalore-01.

3.2 The contractor can access for blank e-procurement documents from 28-07-2015 to 04-08-2015 through website : www.eproc.karnataka.gov.in on payment (Non Refundable) of transaction fee.
3.3 Tender quarries/clarifications will be 28-07-2015 till 16.00  Hours. 

3.4 Submission of completed e-procurement documents will be up to 04-08-2015 upto16.00 Hours.

3.5 Opening of Technical bid on: 07-08-2015 at 11.00 AM onwards (if possible) 

Financial bid:- will be opened after approval of Technical bid. 

SPECIFICATION, TERMS & CONDITION

The defect liability periods for all these works shall not be less than two years.

4. General Conditions of Eligibility. 

4.1. Conditional tenders will not be accepted. 

4.2. The tenderer shall bear all costs associated with the preparation and submission of his tender, 

and the employer will in no case be responsible and liable for those costs.  
4.3.The TENDER PROCEESING FEE shall not be refundable. 
4.4.The CNNL reserves the right of rejecting all or any of the tenders without assigning any reasons, 

(a)“If the rate(s)quoted by Tenderer for any item(s) of work is/are below the estimated rates of the department then the contractor shall furnish an additional performance security in the form of Bank Guarantee for an amount equivalent to the difference between the cost as per quoted rate and the estimated rates, in case of contractor quoting rate above 125% of the estimated rates, then the amount over and above 125% will be withheld during the progress of work”.

(b) The Para No. 18 under formal tender notice(adopted version of KPWD form PWG 66) shall be read as “if the rate quoted by tenderer for any work is below 90% of estimates rates of the department, then the Contractor shall furnish an additional performance security in the form of Bank Guarantee for an amount equivalent to the difference between the cost as per quoted rate for the work and 90% of the estimated cost at the time of entrustment”. In case of contractor quoting rate above 125% of the estimated rates, then the amount over and above 125% will be withheld during the progress of the work. 

“If the rate(s)quoted by Tenderer for any item(s) of work is/are below the estimated rates of the department then the contractor shall furnish an additional performance security in the form of Bank Guarantee for an amount equivalent to the difference between the cost as per quoted rate and the estimated rates, in case of contractor quoting rate above 125% of the estimated rates, then the amount over and above 125% will be withheld during the progress of work”.

The additional performance security furnished in the former case would be released if requested for by the contractor as and when the concerned item/items is/are satisfactorily and fully completed and are so certified by the next Superior officer of tender inviting authority.  The withheld amount of the later case will be released only after the entire work contracted is fully completed and so certified by the Engineer.
 4.5. The employer is not responsible for any delay in accessing E – Procurement Portal.
4.6. The contractor should be registered Class I in PWD / any state / Central Government / Public sector     organizations. Besides they should be enrolled in (category specified in above table against each work) of CNNL. 
4.7. Royalty on construction materials and other taxes will be deducted as per prevailing Govt. orders. 

a)The rates quoted by the contractor must be inclusive of sales Tax and any other duties, taxes etc., The contractor is also required to pay quarry Fees, Royalties, Octroi Dues levied by the state Government or any  Local body or  an authority and ground rent, if any, charged by the Executive Engineer for stacking materials. No Extra payment on this account will be made to the contractor.

2.5 Materials like Metal, sand, steel, cement etc., required for the work shall be procured by the contractor themselves and should got tested by the quality control authority of CNNL  before using on the work. 

2.6 As per Government order LD/300/LET/2006, Bangalore, Dated: 18.01.2007, a sum amounting to 1% of the bill amount will be deducted towards construction labour welfare fund.

2.7 All the formats prescribed in the bid document shall be filled by the tenderer in a complete manner. Incomplete formats may constitute sufficient reason at the discretion of CNNL for rejection of the bid.

2.8 All scanned documents to be uploaded shall be in original and  the original document shall be produced within 7 days from the date of opening of Technical Bid for verification. 
2.9 Further particulars if any required by the bidders can be had from the office of the Executive Engineer, Hemavathy Dam Division, Gorur, Hassan Taluk, Hassan Dist., during office hours on  all working days. It may be noted that if any of the dates mentioned above happen to be General  Holiday / Declared holiday, the next working day will hold good for the respective events.

4.13. Work should be carried out as per detailed technical specification attached with tender.

4.14. The work includes all lead and lift / delift and work shall be carried out as per instruction of engineer-in-charge of the work. And all the specification as per ISI / MORTH standards and all relevant Indian codes. The rate for the specifications in the schedule B includes all leads and lifts, irrespective of distance and height. No extra charges will be paid for additional lead and lift.
4.15 The intending bidders should note that, if any of the land either in part/parts or in whole required from the work is not yet acquired by the Nigama, it shall be the responsibility of the bidder to take possession of such land and start the work by consent of the owners   before commencement of work at no extra cost to the Nigama and no claim what so ever relating to non-availability of land would be entertained. 
4.21 The validity period for E.M.D. shall be for a minimum period of 180 days from the date of opening of tenders.
4.17 The Authority competent to accept the tenders shall have the right of rejecting all or any of the tenders without assigning any reasons and will not be bound to accept the lowest tender.
4.18 The rates in the Schedule-B are inclusive of charges towards cement, steel and other construction material required for the work and labour charges etc., The strength and quality of the cement and steel should be got test from the competent authority of the CNNL and submitted.
4.19 All the conditions prescribed in the CNNL Tender Document should be followed.     If Nigama wishes to engage third party inspecting agency for the said work, apart  from the Quality Control and field tests of  the Nigama and Contractor, then the contractor should co-operate with the  third  party test  and Quality Control authorities  

4.20 Defect liability period depending upon nature / type of work is as under.

a) For all the cross drainage works aqueducts/ embankment and other works costing  less than Rs. 50 Lakhs the defect liability period is 3 years from the date of completion of the entire work.

b) For all cross drainage works/aqueducts/embankment and other works costing more than Rs. 50 Lakhs the defect liability period is 5 years from the date of completion of the entire work.

c) For all types lining and other works the defect liability period is 3 years from the date of completion of the entire work.

d) For  works like  road, silt and other small works which  will  be  taken  up out of * maintenance grant the defect liability period shall be 3 months from the date of  completion certificate and shall not be later than 6 months from physical completion of the entire work.

4.21 Performance guarantee : For all works an amount equal to 5% of the contract value will be withheld as  “Performance guarantee amount” out of security deposit i.e. 7.5% of contract value (EMD+FSD), till the  expiry  defect liability period.
                                     

                                                                                                                                                        Sd/-

                                                                                                  Executive Engineer,

                                                                                              CNNL.,Hemavathy Dam Division, Gorur,

No/EE/ CNNL/HDD/AE-1/TND(TWO COVER)/2015-16   DATED:      -       -2015.  
1. Copy submitted to the Principal Secretary, Water Recourses Department, Vikasa Soudha, Bangalore for kind Information.

2. Copy submitted to the Secretary, Water Resources Department, Vikasasoudha, Bangalore for kind Information.

3. Copy Submitted to the Personal Secretary to Hon’ble Minister for Water Resources Department, Bangalore for kind Information.

4. Copy Submitted to the Managing Director, CNNL, Surface Water Data Centre, 3 &4TH Floor, Anandarao Circle, Bangalore for kind Information.

5. Copy Submitted to the Managing Director, CNNL/Registered Office, Manjunathapuram, Mysore for kind Information.

6. Copy Submitted to the Chief Engineer, WRDO, Anandarao Circle, Bangalore for kind Information.

7. Copy Submitted to the Chief Engineer, Hemavathy Project, Gorur, Hassan Dist., for kind Information.

8. Copy Submitted to the Chief Engineer, Hemavathy Canal Zone, CNNL, Tumkur for kind Information.

9. Copy Submitted to the  Managing Director, Marketting Consultants & Agencies Limited, Government of Karnataka Enterprise, 42 Millars Road, Bangalore 560 050 for Information with a request to advertise immediately the brief tender notification in leading two state level Kannada & in two English News Papers and in two Kannada local news papers and send each 5 copies to the under-signed.

10. Copy submitted to Water Resources karnic .in, Principal System Analysis, National Information Centre, Ministry of Information Technology, Government of India, ‘C’ wing, 5th floor, Kendriyasadana, 17th main, 2nd block, Koramangala, Bangalore - 34.

11. Copy to Secretary, e-Governance, M.S Building, Dr. Ambedkar Veedhi, Bangalore-560001 for kind information. 

12. Copy to the District Bulletin Officer, D.C. office, Hassan District, Hassan with a request  to publish the same in the District tender Bulletin early and send a copy of the notification.

13. Copy to all  the Executive Engineer’s  of Hemavathy Project,Gorur,  for kind information 

14. Copy to all the Assistant Executive Engineer’s of H.D. Division, Gorur for information & necessary action.  

15. Copy to E.E’s table/ Audit officer of the Division for information.

16. Copy to Notice Board.



  Executive Engineer,

                                                                                                                                         CNNL.,Hemavathy Dam Division,             

  Gorur,Hassan District.

               
SECTION – 2

                             INFORMATION AND INSTRUCTIONS                 

                                        TO APPLICANTS 

SECTION – 2

1.0. INFORMATION AND INSTRUCTIONS TO APPLICANT

1.1. INTRODUCTION: 

Applications for Tender (Two cover System-%age) are invited from experienced and competent contractors through e-procurement platform only for the work  Package 1 to 2 vide supra aboveThe intending bidder / firm / company should be eligible contractors of PWD Class-I / Contractors of any State /Central Government /Public Sector organization enrolled in category I-A of CNNL, 
1.2.   INFORMATION TO APPLICANTS: 

1.2.1  Earnest Money Deposit at one percent of  the amount put to Tender should be paid along  with the bids. Security Deposit at 6½ percent of the gross bill amount will be recovered from the contractor from the respective running bills. Besides the balance amount of the EMD due to difference between amount put to tender and the contract value will be recovered in the first running bill of the work apart from the said 6.5% of FSD.
1.2.2 All designs and works shall confirm to the specifications, standards and code of practices and other relevant Indian 
         Standards or equivalent standards mentioned in the contract documents or as approved by the Engineer.

1.2.3The law governing the contract will be the Indian law. The language in which the contract will be executed and       

        operated will be English.

1.2.4Name of the bidders who will be qualified in the Technical bid will be announced and only their financial bids will be 
      opened on the stipulated date. 

1.3 Arrangements for Preliminaries:

Contractor should make his own arrangements for preliminaries such as clearing of site marking the central 
 lines etc., without any extra cost to Government.
1.4 Testing of work and Rejection of Defective Work:

The contractor shall furnish to the Engineer-in-charge or his authorized representative, with every responsible facility and assistance for ascertaining whether or not the performance is in accordance with requirements and is in terms of plans and specifications. Tests of materials or work will be conducted by the department wherever felt necessary. The contractor shall furnish such facilities, as the department may require for collecting and forwarding test samples of the work already completed for testing.

If on testing, it is found that the work is of substandard quality, the same will be rejected and the same is to be replaced with work of quality, as per specifications prescribed in the tender documents at no extra cost. Failure to reject any defective work during the progress of work shall not in any way prevent its rejection at the later date.
1.5  Entering into agreement:

The contractor whose tender is approved shall enter into an agreement within the prescribed time limit there from, failing which the Earnest Money Deposit shall be forfeited and action as described para 36 of PWG 66 will be taken.
1.6. Technical bid documents contain the following: 

1. Schedules: 

a) Tender  Application

b) Schedule ‘A’

General Information 

c) Schedule ‘B’

Structure and Organization 

Proforma B 
d) Schedule ‘C’

Project Execution Plan 

e) Schedule ‘D’

Personnel Capabilities 

f) Schedule ‘E’

Equipment Capabilities in

Proforma E1 and E2 
g) Schedule ‘F’

Work Experience  in

Proforma F1 to F10
h) Schedule ‘G’

Financial Capabilities

i) Schedule ‘H’

Details of Specialized Agencies 

j) Schedule ‘I’

Affidavit

k) Schedule ‘J’

Additional Information

1.7 Other Particulars. 

1.7.1 Along with the above, the applicant should scan the following: 

a) Income tax and sales tax clearance certificate for the last three years. 

b) Companies audited balance sheets for the last five years. In case of a partnership or proprietary firms, the statement should be signed by a registered auditor. 

c) Legal status, place of incorporation, memorandum of understanding and articles of association.

d) Solvency certificate from the banker.

e) Power of attorney of the persons signing the document.

f) Proof of experience in schedule – F.

g) Registration certificates with concerned registering authority.   

1.7.2 The first cover containing the Technical bid with all the above details and Documents along with necessary EMD  duly superscripted as “Technical Bid” and the Second cover containing the financial bid duly filled in  and superscripted as “Financial Bid “shall be put in one cover .

1.7.3 Some of the Schedules may require attachments. Such attachments should be clearly marked in the manner indicated below. Attachment 1 to Schedule ‘A’, Attachment 2 to Schedule ‘A’ etc.

1.7.4 While submitting the Schedules, applicant shall enclose latest copies of brochures and technical documentation giving additional information about the applicant. 

1.7.5 No cost incurred by applicant(s) in making this offer, in providing clarification or attending discussions, conferences or site visits will be reimbursed by the Employer or the Engineer.

1.7.6  Applications for tender shall be submitted in proper format and incomplete offers are liable to be rejected.

1.7.7 The language for submission shall be English

1.7.8 The enclosed schedule should be filled in completely and all questions should be answered. If any particular query is not relevant, it should be replied as “not applicable”. 
1.7.9 Back up by specialized agencies for items of work like sub-surface soil investigations and prestressing operations may be permitted, subject to the specific approval of the Employer / Engineer to the items of specification and the proposed agencies

1.7.10 Contractor shall not sublet any part of the work other than the specialized work without prior written consent of the Employer/ Engineer.

1.7.11 Financial data, project costs, value of works etc., should be given in Indian Rupees only. 

1.7.12 For any clarifications, Executive Engineer, Hemavathy Dam Division, Gorur, HassanTaluk, Hassan Dist. may be contacted by appointment.
1.7.13 The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the envisaged work.
1.7.14 All recipients of Technical bid document (whether they submit Technical bid or not) should treat the document as strictly confidential.
1.7.15 The applicant is expected and deemed to have visited the project site before submitting Technical bid & financial Bid.
1.7.16 Even though the applicants were qualified, they are subject to be disqualified subsequently if they have; 

i) Made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements and / or.

ii) Record of poor performance such as abandoning the works, not properly completing the Contract, inordinate delays in completion, litigation history or financial failures etc.,

iii) The applicant shall bear all costs associated with the preparation of submission of his Technical bid document and the employer will in no case be responsible and liable for those costs. 

1.7.17 The applicant, at his own responsibility and risk is encouraged to visit and examine the site of work and obtain all information. The costs of visiting the site shall be at the applicants own expense.

1.8.18 The  tenderers while submitting the tenders for the works shall again be required to provide satisfactory evidence in respect of the information furnished by them in their application for Technical bid regarding their structure and organization, financial position/ arrangement, other resources including personnel and equipment, experience as well as work in hand etc., A legal document in the form of an affidavit to this effect, prescribed in schedule I has to be furnished along with the Technical bid  application. The signing of the affidavit accompanying the Technical bid document forms is to ensure and guarantee the truth and accuracy of all statements and of all answers to questions made therein. The applicant’s attention is explicitly drawn to the fact that, even after the Technical bid  of potential bidders has already been carried out, all bidders shall include a statement of the changes that may have occurred since Technical bid , with particular reference to the various items listed above and that further more, contract work shall be awarded to the successful tenderer, only on the basis of a careful scrutiny of all above information furnished by the applicant. 
1.8.19 Evaluation of Technical bid Document. 

1) The Technical bid document shall be considered to ascertain as to whether the bids. 

i) Meet the eligibility requirements.

ii) Contain all the details called for and are in proper format.

iii) Are accompanied by required authorization.

iv) Are otherwise generally in order.  

1.8.20 The decision of the Employer / Engineer to accept or reject any bid will be final. The Employer/ Engineer reserve the right to reject any or all the bids without assigning any reason.               


SECTION – 3

SCHEDULES AND PROFORMAS

SCHEDULE – A

GENERAL INFORMATION

	1.
	Name of Applicant:



	2.
	a) Head Office Address
	b) Local Office Address



	3
	Contact Person
	Contact Person

	4.
	Telephone
	Telephone

	5.
	Fax
	Fax

	6.
	Place of incorporation/registration
	Place of incorporation/registration

	7
	Telex
	Telex

	8
	Year of incorporation/ registration 
	Year of incorporation/ registration 


	Nationality of owners

	Sl. No.
	Name
	Nationality

	1.
	
	

	2.
	
	

	3.
	
	

	4.
	
	

	5.
	
	


Date: 









CONTRACTOR 
SCHEDULE – B 

STRUCTURE AND ORGANISATION 

1) The applicant is 

a. An individual 

b. A proprietary firm 

c. A firm in partnership 

d. A Niyamitha Company or Corporation

e. A group of firms/ joint venture 

(if yes, give complete information in 

Respect of each partner)

2) Name of applicant 

3) Attach the Organization Chart showing the 

Structure of the Organization, including the 

Names of the Directors, position of officers 

And the key personnel. 

4) Number of years of experience

a. As a Prime Contractor (Contractor 

Shouldering major responsibility)

b. As a Management Contractor 

c. In a joint venture.

d. As Sub-Contractor (specify main Contractor)

5) Were you ever required to suspend construction for a 

Period of more than 6 month continually after you started?

If so, give the name project and reasons for there for 

6) Have you ever left the work awarded to you incomplete? 

(If so, give name of project and reason for not completing work)

7) In which fields of civil engineering Construction do you

Claim specialization and interest? Specify
8) For how many years has your organization

been in business of similar work under 

Its present name? What were your fields 

When your organization was established? 

Whether any new fields were added in your 

Organization? And if so, when? 
9) Give details of your experience in  

CC Lining with Mechanical paver

10) Give details of your experience 

In using heavy earthmoving 

Equipment (if any) and quality 

Control in construction.  

11) Give details of soil and material 

Testing laboratory, if any, and 

Describe your quality control 

Procedures during construction.  

          Date:









CONTRACTOR 

SCHEDULE – C

PROJECT EXECUTION PLAN (PEP) 

Name of Applicant: 

The applicant is required to furnish Project Execution Plan (PEP) in the following format. A brief, but 
 clear PEP is required describing planning and programming of the works. 

a) Project Strategy: Outline statement of the organization and methods to be employed by the applicant to undertake the work.

b) Organization Chart: Preliminary organization chart indicating relationship between the head/ branch office and the local management monitoring supplies, co-ordination with the agency (Agencies) responsible for erection, testing and commissioning of the mechanical and electrical plant for the pumping stations and the supervising Cauvery Neeravary Nigama Niyamita Consulting Engineer.   

c) Contract Information: The contractor shall indicate any specific areas of responsibilities assigned to individual members.

d) Responsibilities of Key Personnel: Identify all key personnel with management responsibilities by activity or section of work.

e) Management System: Outline the management techniques used to identify, evaluate and control the technical elements and schedule of the work.

f) Quality Management System: Provide a description of the Quality Assurance/ Quality Control System – Organization and procedures in use and identify the accreditation authority. 

g) Project Safety Plan: Provide a statement outlining the Health and Safety plan operated by the company.

h) Contractor shall indicate any permanently established groups within the organization which would provide specific functions in the execution of the contract. 

i) Programmer / Bar chart showing major activities.      
                   Date: 

                  Name:                                                                                           CONTRACTOR



SCHEDULE – D

PERSONNEL CAPABILITIES 

Details of Personnel with the Applicant and number likely to be made available for this work. 

Name of Applicant: 

	Sl. No.
	Designation
	Name
	Qualifi    cation
	Experience
	Details of works carried out with special reference to works of similar insitu concrete lining work
	On applicant’s payroll
	Likely to be made available for this work

	1
	2
	3
	4
	5
	6
	7
	8

	1.
	 B.E., (Civil)  Engineering Graduate 

 
	
	
	
	
	
	


CONTRACTOR 

SCHEDULE – E

Proforma  E1

EQUIPMENT CAPABILITIES 

DETAILS OF PLANT AND EQUIPMENT PROPOSED TO BE DEPLOYED BY THE APPLICANT FOR USE ON THIS WORK. 

Name of the Firm: 

	Sl. No.
	Name of Equipment
	For Each work Total Requirement
	Equipment on hand
	Equipment to be procured

	
	
	No. of units required for the project
	Kind and make
	Capacity
	No. of each
	Years of manufacture and present condition
	Present location
	Owner/ leased
	No. of each
	Capacity and make
	Through purchase/ lease

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12

	1
	J.C.B.  Hitachi
	2 Nos.,
	
	
	
	
	
	
	
	
	

	2
	Tippers
	4 Nos.,
	
	
	
	
	
	
	
	
	

	3
	Vibrator roller 
	1 No.,
	
	
	
	
	
	
	
	
	

	4
	Water Tanker
	2 Nos.
	
	
	
	
	
	
	
	
	

	5
	P.R. Roller 8-10 tonne capacity  
	1 No.
	
	
	
	
	
	
	
	
	

	6
	Concrete Mixer
	2 Nos.,
	
	
	
	
	
	
	
	
	

	7
	Pin vibratrator
	4 Nos.,
	
	
	
	
	
	
	
	
	

	1) If leased, indicate the date when the current lease expires.

         2) Describe fabrication and workshop facilities with relevant details.


CONTRACTOR

	SCHEDULE  - E

Proforma  E2

	SCHEDULE  OF  MACHINERY  AND  EQUIPMENT  AVAILABLE  WITH  THE  BIDDER

	Sl. No
	Name of Machinery
	Requirement for the work
	Capacity and Size
	Nos
	Make and year

	1
	 
	 
	 
	 
	 

	2
	 
	 
	 
	 
	 

	3
	 
	 
	 
	 
	 

	4
	 
	 
	 
	 
	 

	5
	 
	 
	 
	 
	 

	6
	 
	 
	 
	 
	 

	7
	 
	 
	 
	 
	 

	8
	 
	 
	 
	 
	 

	9
	 
	 
	 
	 
	 

	10
	 
	 
	 
	 
	 

	11
	 
	 
	 
	 
	 

	12
	 
	 
	 
	 
	 

	13
	 
	 
	 
	 
	 

	14
	 
	 
	 
	 
	 

	15
	 
	 
	 
	 
	 

	16
	 
	 
	 
	 
	 

	17
	 
	 
	 
	 
	 

	18
	 
	 
	 
	 
	 

	19
	 
	 
	 
	 
	 

	Whether the all are owned  or leased

Evidence of ownership / lease certificate to be furnished


CONTRACTOR
SCHEDULE – F

WORK EXPERIENCE 

Name of the firm: 

Proforma F1

Total number of years of experience in civil construction work: 

	
	NATURE OF WORK
	NUMBER OF YEARS OF EXPERIENCE

	i)

ii)

iii)

iv)

v)

vi)
	
	


Proforma F2

Total number of years of experience in specialized construction work: 

     (Indicate works that are relevant to the works for which this pre-qualification application is sought) 

	
	NATURE OF WORK
	NUMBER OF YEARS OF EXPERIENCE

	i)

ii)

iii)

iv)

v)
	
	


CONTRACTOR

SCHEDULE –F 

PROFORMA  F3

	EXPERIENCE
	Similar road  works Completed
	Company
	

	
	Please fill information about the similar works with minimum cost of Rs  49.00  Lakhs completed during the last  5 years(2010-11 to 2014-15)

	Sl. No.
	Name of Employer & Address
	Name of contractor, location, type of contract of nature of work
	Name of Engineer responsible for supervision
	Contract price in Rs. Lakhs and date of award
	Percentage of participation of company project
	Stipulated period completion
	Executed Quantity
	Was contract satisfactorily completed in time, if not actual period of completion
	Whether any penalty/ compensation was levied, if so, how much and for what reason.  

	
	
	
	
	
	
	
	Insitu cement concrete in Cum
	Embankment in Cum
	
	

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11

	


Note: 

1) Use a separate sheet for each contract. 

2) Certificate from the employers to be attached for individual works. (In the prescribed proforma enclosed)

CONTRACTOR 

SCHEDULE F

PROFORMA  F4

	EXPERIENCE
	COMPLETED ENGINEERING WORKS 
	

	
	Please fill information about completed engineering projects during last 5 years

	Sl. No.
	Name of Employer & Address
	Name of location &  type contract 
	Name of Engineer responsible for supervision
	Contract price and date of award
	Percentage of participation of company project
	Stipulated period completion
	Was contract satisfactorily completed in time, if not actual period of completion 
	Whether any penalty/ compensation was levied, if so, how much and for what reason.  

	1
	2
	3
	4
	5
	6
	7
	8
	9

	


Note: 

1) Separate sheet for each work to be furnished.  

2) Certificates from the Employers to be attached for individual works to be furnished in the Performa prescribed in page No. 66

CONTRACTOR

SCHEDULE -F

PROFORMA  F5

	EXPERIENCE
	ALL WORKS IN PROGRESS 
	

	
	Give information about all works in progress including those where the bidder has received a letter of intent and formal contract has been awarded. 

	Sl. No.
	Employer 
	Engineer responsible for supervision
	Location & Description of the work
	Percentage of participation of company in the project
	Value of Contract
	Value completed and certified
	Percentage of work physically completed 
	Schedule date of completion of work 

	1
	2
	3
	4
	5
	6
	7
	8
	9

	


Note: 

1) In the case of on going works, the contractor should submit certificates from the employers concerned that the work is progressing satisfactorily as per the approved work programme. 

2) Separate sheet for each work to be furnished. 

3) Source / Credit facilities availed for the above works to be furnished duly certified by the Auditor / Qualified Chartered Accountant.   
CONTRACTOR

SCHEDULE F

PROFORMA  F6

	 EXPERIENCE
	LIST OF WORKS BID FOR BUT NOT AWARDED 
	

	Sl. No.
	Employer 
	Consultant Supervising 
	Location & Description of the work
	Percentage of participation of company in the project
	Value of Contract in Indian Rupees
	Date of Bid
	Expected date of Award
	Staff connected on the work
	Equipment connected on the work
	Position in Bid if known 

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11

	
	
	
	
	
	
	
	
	
	
	


Note: 

1) This page is to be certified by the Auditor / Qualified Chartered Accountant. Certificate from Employers may be attached. 

2) Source / Credit facilities availed for the above works to be furnished. 

CONTRACTOR
	SCHEDULE –F 

PROFORMA – F7

	DETAILS  OF  WORKS  CARRIED  OUT  BY  THE  BIDDER

	Sl. No
	Name of work completed of similar nature
	Estimated Cost Rs. In lakhs 
	Amount of Contract Rs. In lakhs
	Actual amount of final bill received or to be received
	Agreed period of completion
	Actual period of completion
	Name of Country or State in which was the executed
	Guarantee period provided work after commissioning

	
	
	
	
	
	From
	To
	From
	To
	
	

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11

	
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	
	
	
	

	
	Certificate from the employer to be attached for individual works

	
	
	
	
	
	
	
	





CONTRACTOR 

	SCHEDULE F

PROFORMA- F8

	

	DETAILS  OF  WORKS  ON  HAND

	
	
	
	
	
	
	
	
	
	

	Sl. No
	Name of work
	Estimated cost Rs. In lakhs
	Amount of Contractor Rs. In lakhs
	Date of agreement
	Agreed  period  of  completion
	Agreed progress to end of previous month
	Actual progress to end of previous month
	Value of outstanding works Rs. In lakhs
	Name of place in which the work is being executed

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10

	 
	
	 
	 
	 
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	
	
	

	1
	Certificate from the employer about the satisfactory progress of works to be attached for individual works.

	2
	Details of all works which are at various stages of execution including works for which work order has been received but work is yet to be started

	3
	Details as available at the time of preparation of this document have to be provided






CONTRACTOR

	                                                                  SCHEDULE –F 

PROFORMA – F9

	DETAILS  OF  WORKS  ALREADY  TENDERED

	Sl. No
	Name of work tendered for
	Estimated cost
	Amount of contract
	Name of place in which the work is tendered and for whom 

	1
	2
	3
	4
	5

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	
	
	
	
	

	
	
	
	
	






CONTRACTOR 

SCHEDULE F 

PROFORMA –F10

Work Done Certificate

1) Name of the Department
:

2) Name of the Zone

:

3) Name of the Circle

:

4) Name of the Division

:

5) Name of the Contractor
:

And Class & Reg. No. 
:

6) Name of the work

:

7) Agreement No / date

:

8) Estimated cost of work
:

9) Amount put to tender

:

10) Total amount of work done
:

CERTIFICATE

This is to certify that Sri………………………………….. Class-I Contractor has taken up the above work on tender basis costing Rs. ……………………………. (in words) …………………….. ………….. in this division and completed the work satisfactorily during the year…………….. The contractor is capable of executing works to the satisfaction of department. He is possessing required men and machinery with experienced engineers for supervising the works efficiently.   

Executive Engineer,

SCHEDULE – G

Financial Capabilities

1. Name of Applicant 

2. Summary of assets and liabilities on the 

Basis of the audited financial statement 

of the last three financial years (attach 

copies of the audited financial statements 

of the last three financial years) 

3. Banker

     Name of Banker

:

     Address of Banker

:

Telephone


:

Contact Name & Title

:

Fax



:

Telex



:

	4. Financial Information                                                                              Rs. in Lakhs.

	Sl. No.
	Information
	Year

2010-11
	Year

2011-12
	Year

2012-13
	Year            2013-14
	Year                 2014-15

	a.
	Total assets 
	
	
	
	
	

	b.
	Current assets
	
	
	
	
	

	c.
	Cash, temporary investments; and current receivables. 
	
	
	
	
	

	d.
	Total liabilities
	
	
	
	
	

	e.
	Current liabilities
	
	
	
	
	

	f.
	Profit before tax 
	
	
	
	
	

	g.
	Profit after tax
	
	
	
	
	

	h.
	Net worth 
	
	
	
	
	

	i.
	Working Capital 
	
	
	
	
	


5. Annual value of construction works, undertaken for each of the last five years and projected for current year: 

	Year
	Current Year
	One year before
	Two years before
	Three years before
	Four years before
	Five years before

	a)
	Home
	
	
	
	
	

	b)
	Abroad 
	
	
	
	
	


6. Net Profit before tax

a. Current Period
:

b. During the last financial years: 

c. During each of the four previous 

financial years: The  Profit & Loss Statements have been certified through 

________________ by__________________

7. Applicant’s financial arrangements for the proposed work (Exact amount in Rupees to be mentioned) 

a. Own Resources:

b. Bank Credits:

c. Others (Specify):

8. Certificate of financial soundness from bankers of applicant together with their full address: 

9. Credit Facilities: 

a. Name / Address of Nationalised

Bank providing credit line. 

b. Total Amount of credit line

(Attach certificate from bank)

10. Approximate value of works on hand: 

11. Value of anticipated orders for next financial year:

a. Home

b. Abroad 

NOTE: 

All items should be properly filled in. where any particular item is not applicable, it should be clearly mentioned as ‘Not applicable’. 

CONTRACTOR 

SCHEDULE – H

DETAILS OF SPECIALIZED AGENCIES

	Section of Works
	Approximate Value*
	Name (S) Address of specialized Agencies
	Description, Location of similar works previously executed by specialized agencies

	1.

2.

3.

4.

5.

6.
	
	
	


* Value in Indian Rupees Equivalent 

CONTRACTOR   

SCHEDULE – I

AFFIDAVIT

I, the undersigned, do hereby certify that all the statement made in pre-qualification document and in the required attachments are true and correct. 

The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish pertinent information deemed necessary as requested by the Department to verify this statement or regarding my (our) competence and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agrees to furnish any such information at the request of the Department/ Project implementing agency. 

(Signed by an Authorized

             Officer of the firm)     

---------------------------------

    Title of Officer 

---------------------------------

              Name of the firm 

---------------------------------

   Date

SCHEDULE – J

ADDITIONAL INFORMATION 

(any further relevant information required for the evaluation of their pre-qualification bid)





CONTRACTOR 

APPENDIX – I

ADDRESSES FOR COMMUNICATION

	Sl. No.
	Addresses
	Phone No.
	Fax No.
	E-Mail

	1
	The Managing Director,                Cauvery Neeravari Nigama Niyamitha, Surface Water Data Center 3rd & 4th  floor, Ananda rao Circle, BANGALORE-1.
	080-22352997
	080-22352998
	cnnbantech@gmail.com


	2
	The Managing Director,                    Cauvery Neeravari Nigama Niyamitha, Cauvary Bhavana Sankeerna , Gokulam Manjunathapuram Mysore-1.
	0821 – 2412101


	0821-2414191
	cnnlmysore@yahoo.co.in

	3
	The Chief Engineer, 

Cauvery Neeravari Nigama Hemavathy Project,Gorur. 
	08172-225437
	08172-225414
	cehrpgorur@gmail.com

	4.
	The Superintending Engineer,   Hemavathy Project Circle,Gorur. 
	08172-22
	08172-225298
	sehpcgorur@yahoo.co.in

	5
	Executive Engineer,                                                                                     Hemavathy Dam Division, Gorur,                                                                                    Hassan Taluk, Hassan Dist., 

	08172-225425
	08172-225429
	executiveengineer59@yahoo.com


