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(e- Procurement Tender)- SHORT TERM TENDER 

Supply, Installation and Commissioning of pure drinking water unit with a Quality test report including Operation and Maintenance of the unit for a period of 5 years on Turnkey / EPC Basis for Kadaburu Village (Including construction of Shelter / Housing) in​​​​​​​ Gowribidanur Taluk in ​​​​​​ Chickballapur District.(E-proc Indent No. :15899/call-4)
The Executive Engineer, 

RURAL DRINKING WATER & SANITATION DEPARTMENT, CHICKBALKLAPUR DIVISION, CHICKBALLAPUR.
COMPETITIVE BIDDING
	NAME OF WORK : 
	Supply, Installation and Commissioning of pure drinking water unit with a Quality test report including Operation and Maintenance of the unit for a period of 5 years on Turnkey / EPC Basis for Kadaburu Village (Including construction of Shelter / Housing) in Gowribidanur Taluk in Chickballapur District.(E-proc Indent No. :15899/call-4)

	Downloading of document through e-portal starts from 
	 20.06.2018  (through e-Procurement Portal)

	Last Date & Time for

Receipt of Bids :
	30.06.2018 Time: 4.30 PM

	Time & Date of opening of technical

Bids :
	02.07.2018 Time: 11.00 AM

	Place of opening of technical Bids :
	Executive  Engineer, 

Rural Drinking Water & Sanitation Division Chickballapur – 562101.

	Officer inviting Bids
	Executive  Engineer, 

Rural Drinking Water & Sanitation Division Chickballapur – 562101.


Rural Drinking Water& Sanitation Division, Chickballapur
COMPETITIVE BIDDING

Date: 18(4th call)/2017-18, 20.06.2018                                                                            Bid No…………
(through e-Procurement Mode)

1. 
The E.E, RDW&SD Chickballapur invites Request for Proposals/tenders from eligible tenderers, for the works detailed in the Table below. The tenderers may submit tenders for any or all of the works given in the Table. Two Cover Tender procedure as per Rule28 of the KTPP Act shall be followed. The Tenders are required to submit through e-Procurement mode through                                      e-portal-http://eproc.karnataka.gov.in
(i) Technical Bid containing the Earnest money deposit and the details of their capability to undertake the tender (as detailed in general in ITT, and, specifically in Clause 10), which will be opened first

(ii) Price Bid which will be opened only if the Tenderer is found to be qualified to execute the tendered works as per this tender/RFP. The Tenderers are advised to note the minimum qualification criteria specified in Instructions to Tenderers to qualify for award of the contract.
2. The Manual submission of bids or documents is prohibited and such submissions shall be ignored and bid of a bidder making such submissions is liable to be rejected as disqualified.


3. Tender documents may be downloaded & bid made in the e-Procurement Portal of e-Governance Department - http://eproc.karnataka.gov.in from 20.06.2018 along with a non-refundable tender fee as prescribed by e-Procurement Portal in the form and manner as prescribed by e-Procurement Platform. The E.E, RDW&SD, Chickballapur will not be held responsible for the technical issues with the said Portal which is managed by e-Governance Department, Govt. of Karnataka. The technical issues and resultant or any delay leading to non-delivery of tender or of the documents or non-receipt of the same shall be responsibility of the bidder. 

4. Tenders must be accompanied by earnest money deposit specified for the work in the Table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 60 days beyond the validity of the tender. The EMD is also deposited in e-Procurement Portal - http://eproc.karnataka.gov.in.
5. Tenders must be correctly and properly uploaded in e-Procurement Portal (http://eproc.karnataka.gov.in) on or before 4.30 PMon 30.06.2018 and Technical Bid of the Tenders will be opened on 02.07.2018 at 4.35 PM. In the presence of the Tenderers who wish to attend. If the office happens to be closed on the specified date, Tenders will be opened on the next working day at the same time and venue.

6. 
Pre-Bid meeting on 17.02.2018 at Bangalore In the o/o the C.E., RWS&SD, E Block , KHB Complex 1st floor, Cauvery Bhavan  Bengaluru.                                                                                               

7.
Other details are available in the bidding documents. 
TABLE

	Sl No


	Name of work
	Approximate

value of work

(Rs)
	E.M.D

(Rs)
	Cost of Document
	Period Of Completion

	1
	2
	3
	4
	5
	6

	      1
	Supply, Installation and Commissioning of pure drinking water unit with a Quality test report including Operation and Maintenance of the unit for a period of 5 years on Turnkey / EPC Basis for Kadaburu Village (Including construction of Shelter / Housing) in Gowribidanur Taluk in Chickballapur District.(E-proc Indent No. :15899/call-4)
 (Specification enclosed)
	10.66 Lakhs
	21,320.00/-
	As per

e-portal


	45 Days



                                                                                                       Executive Engineer,

Rural Drinking Water & Sanitation, Division Chickballapur

Annexure IV

K/W-4

GOVERNMENT OF KARNATAKA

Rural Drinking Water& Sanitation Division, Chickballapur
The Executive Engineer, Rural Drinking Water & Sanitation Division, Chickballapur. 

Telephone: 08156-270058





                                                     Mail id : eerdwsd.ckbr@gmail.com 
TENDERS FOR THE WORK OF

Supply, Installation and Commissioning of pure drinking water unit with a Quality test report including Operation and Maintenance of the unit for a period of 5 years on Turnkey / EPC Basis for Kadaburu Village (Including construction of Shelter / Housing) in Gowribidanur Taluk in Chickballapur District.(E-proc Indent No. :15899/call-4)
 (Description of Work)

TENDER REFERENCE 


  
  : 18(4th call)/2017-18 Dated: 20.06.2018
PERIOD OF SALE OF TENDER DOCUMENT 
  : From: 20.06.2018 4.30 PM onwards
PRE BID MEETING                                                            : Deleted
LAST DATE FOR SALE OF TENDER DOCUMENT      :  30.06.2018 Time: 4.30 PM
LAST DATE AND TIME FOR RECEIPT OF TENDERS:  From: 30.06.2018 Up To 4.30PM

TIME AND DATE OF OPENING OF TENDER    
   :  02.07.2018
Time: 4.35 PM
PLACE OF OPENING OF TECHNICAL BID 
: O/o E.E. RDW&SD, Chickballapur
ADDRESS FOR COMMUNICATION 

:            The Executive Engineer, 

    Rural Drinking Water & Sanitation 

                Division, Chickballapur
Contents 

Section




      Description 





No. 

1

 INVITATION FOR TENDERS (IFT) 





2

 INSTRUCTIONS TO TENDERERS (ITT) 





3. 

QUALIFICATION INFORMATION 





4. 
FORM OF TENDER, LETTER OF ACCEPTANCE, NOTICE TO      PROCEED WITH THE WORK, AGREEMENT FORM AND FORMAT FOR BANK GUARANTEE (Security) 

5. 

CONDITIONS OF CONTRACT (CC) 





6. 

CONTRACT DATA 







7 

SPECIFICATIONS, DRAWINGS AND SCHEDULE OF ACTIVITIES 







SECTION 2: INSTRUCTIONSTO TENDERERS
Table of Clauses 
A.
General 
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Scope of Tender
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2. 
Eligible Tenderers 






10

3. 
Qualification of the Tenderer 
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4. 
One Tender per Tenderer 
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5. 
Cost of Tendering 
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B. 
Tender Documents 

7. Content of Tender documents 





13

8.Clarification of Tender Document 



              
13

       9. Amendment of Tender documents 




13

C.
Preparation of Tenders 

10. 
Documents comprising the Tender 




13

11. 
Tender prices 







15

12. 
Tender validity 







15

13. Earnest money deposit 
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14. 
Format and signing of Tender 





16

D. 
Submission of Tenders 

15. 
Sealing and marking of Tenders 




             16

         16. Deadline for submission of Tenders 



             18

17. Late Tenders 







18

18. 
Modification and Withdrawal of Tenders 



18

E. Tender opening and evaluation 

19. Opening of Technical Bid of all Tenders and evaluation to determine 
Qualified Tenderers 






                         18
20. Opening of Financial Bid Tenders of qualified Tenders and evaluation 
            18

21.
Process to be confidential 





            19

22. 
Clarification of Tenders 




                         19

23. 
Examination of Tenders and determination of responsiveness 

            20

24. 
Correction of errors 





                         20

25. 
Evaluation and comparison of Tenders 




            20

F. Award of contract 

26. 
Award criteria 







           21

27. 
Employer’s right to accept any Tender and to reject any or all Tenders               21

28. 
Notification of award and signing of Agreement 



           21

29. 
Security deposit 






           21

30. 
Performance Guarantee  




                        22

31.
Corrupt or Fraudulent Practices 





           22

A. General 

1. 
Scope of Tender 

1.1 
The E.E, RDW&SD Chickballapur (Referred to as Employer in these documents) invites tenders following Two Cover tender procedure through e-Procurement Portal of            e-Governance Department, Govt. of Karnataka (http://eproc.karnataka.gov.in), from eligible Tenderers, for the construction of works (as defined in these documents and referred to as "the works") detailed in the Table given in the Invitation for Tenders (IFT). 


In order to ensure availability of value added quality water throughout the year, Government of Karnataka has decided to  provide Pure drinking water plant at  Tube well/ surface water (open well, tank, rivers, nalas, etc.,) based schemes in villages having Arsenic, Fluoride, TDS, Nitrate, Iron, Lead, Heavy metal, chemical & bacteriological contamination etc  more than desirable limits. Keeping this in view, the Rural Drinking Water & Sanitation Department, Government of Karnataka invites Request for Bid (RFB) On Turnkey/ EPC basis from

i) Manufacturer's of Water Purification plant fulfilling Eligible criteria. 

ii) Authorized Dealers engaged in supplying water purification plants and tie up with manufacturers to supply requisite number of water purification plants. 

iii) Government registered class I Civil / Electrical/ Electromechanical contractors/ Registered firms fulfilling eligible criteria and tie up with manufacturers to supply requisite number of water purification plants. 

Note: The bidder in case of (ii) and (iii) above shall furnish agreement copies with the manufacturers for supply of requisite number of water purification plants. 

Treated water shall be supplied by the successful bidder to villagers/beneficiaries at the specified tariff. The contract agreement shall be for a period of 5 years after commissioning and after which the entire assets shall be transferred to the Department.(EE/AEE), in working condition.

The following aspects from the RFP documents may be noted:

· For participating in above e-procurement process the bidder/Firm should have enrolled with e-procurement and get digital signature which is mandatory   for   participating in e-procurement in above RFP.

· Bidders are required to pay online the bid processing fee as detailed in the website                (www.eproc.karnataka.gov.in ).

· Earnest money deposit must be furnished through NEFT/RTGS or any mode specified in e procurement.

· The bidder should submit the original qualification and technical documents before the date of opening of technical bid.

· E-procurement Tender shall be called at the Office of the Executive Engineer, Rural Drinking Water & Sanitation Department, Chickballapur Division Chickballapur
1.2         Project Funding: Deleted

1.3    Language of Tender Document is English

	1.4 Corrupt Practices
	1.4.1 The bidders, suppliers, and contractors shall observe the highest standard of ethics during the procurement and execution of this tender. In context of this; the tender – 

(a) defines, for the purposes of this provision, the terms set forth below as follows:

(i) “Corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, anything of value to influence improperly the actions of another party;

(ii) “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;

(iii) “Coercive practice” means impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the actions of a party;

(iv) “Collusive practice” means an arrangement between two or more parties designed to achieve an improper purpose, including influencing improperly the actions of another party;

(b) The Employer will reject a proposal for award at any stage of the tender including after award, if it determines that the bidder has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract/tender; and

(c) will sanction/black-list a party/bidder or its successor, including declaring ineligible, either indefinitely or for a stated period of time, to participate in tenders of the Employer if it at any time determines that the bidder has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, any government or State Owned PSU contract.




1.5 Method of Bidding

(a) If the bid is made by an individual, the bid documents shall be signed by the individual with his full name and current address.

(b) If the bid is made by a proprietary concern, the bid documents shall be signed by the proprietor with his full names as well as the name of the firm and full address. In the case of an authorized person holding power of attorney signing the bid documents, a certified copy of the registered power of attorney should accompany the bid documents. The signature of the proprietor shall be attested by a notary public and enclosed as documentary evidence.

(c) If the bid is made by a partnership firm, the bid documents shall be signed by all the partners of the firm along with their full names and current address with specific mention on the registered address of the firm. In the case of a partner holding power of attorney signing the bid documents, a certified copy of the registered power of attorney should accompany the bid. It is also mandatory to furnish a certified copy of the registered partnership deed, current address of the partners, and registered address of the firm along with the bid. The signature of all the partners/ power of attorney shall be attested by a notary public and enclosed as a documentary evidence.

(d) If the bid is made by a limited company or a limited corporation, it shall be signed by a duly authorized person holding power of attorney for signing the bid documents in which case a certified copy of the registered power of attorney shall accompany the bid. Such limited company or corporation shall be required to enclose satisfactory evidence of its existence along with the bid.

(e) The bids from the contractors / firms shall be accompanied by an attested copy of the Income Tax Returns filing Acknowledgement copy and VAT clearance certificate relating to the previous financial year.

(f) Foreign Companies are allowed to participate in the tenders but will be paid only in Indian currency through a bank registered in India. Also, in case of the Foreign Companies, the proof of various qualifications shall be certified by the Apostle of the country concerned.

2.
Eligible Tenderers
2.1
The bidder should declare clearly whether the bidder has been black listed, banned or debarred by any central or State Government or Union Territory, Govt. Department/ Public Sector Undertaking/Organization in Annexure-V. 

2.2 Tenders are invited from, 

i) Manufacturer's of Water Purification plant fulfilling Eligible criteria. 

ii) Authorized Dealers engaged in supplying water purification plants and tie up with manufacturers to supply requisite number of water purification plants. 

iii) Government registered class I Civil / Electrical/ Electromechanical contractors/ Registered firms fulfilling eligible criteria and tie up with manufacturers to supply requisite number of water purification plants.. 

Note: The bidder in case of (ii) and (iii) above shall furnish agreement copies with the manufacturers for supply of requisite number of water purification plants. 

2.3 Deleted (Sub Contracting)  

3. Qualification of the Tenderer : 

3.1  All Tenderers shall provide the requested information accurately and in sufficient detail in Section 3: Qualification information. [Requirements as listed in 3.2 to 3.7 are minimum      pre-qualification conditions and any bidder failing to meet them shall stand disqualified at the technical evaluation stage itself]

3.2 (a) To qualify for this tender, each Tenderer in his name should have achieved in at least three financial years a minimum Annual financial turnover not less than the amount put to tender under this contract. (Audited statement and balance sheet certified by the ICAI registered auditor must be submitted for the relevant years.)

3.2 (b) Each tenderer in his name should have satisfactorily completed similar work of value not less than 50% of the estimated cost of amount put to tender. 

3.3 (a) i)  The bidder should have a minimum 2 years of either national/abroad experience in supplying minimum 50 Units with relevant drinking water purification technology solutions.

ii) The bidder having experience in using latest technologies in drinking water purification will be added advantage. 
iii) The bidder shall arrange necessary personnel for effective and efficient operation of the plants established during the O&M period.
iv) Satisfactory performance in the previous contracts certified by concerned authority.  
v) Department shall provide required raw water and power supply up to the electric meter to be installed by Electricity Department (consumption charges during operation shall be borne by the operating tenderer).

(Work order and successful completion certificate shall be submitted which ought to be issued by an officer not below the rank of Executive Engineer).

NOTE: Annual turnover for the past five/relevant financial years should be certified by an ICAI registered Chartered Accountant. The certificate should be affixed with the seal of the office of the Chartered Accountant with the registration number legible.

3.3 (b) Each Tenderer should further demonstrate that : 

(i) The bidder or tied registered manufacturer/ tied dealer/ tied firm  should be able to produce minimum 100 plants in a year      (Capacity ranging from 250 to 1000 Lph). Necessary proof of SSI/CE   certificate / NSIC certificate need to be produced. 

(ii) Registered manufacturing unit shall have testing facilities and should be equipped to conduct   pre-dispatch inspection. 

(iii) Litigation details of the bidder and tied firm with the details of the parties concerned and the amount involved should be furnished in Annexure-IV. 

3.4 To qualify for a package of contracts made up of this and other contracts for which tenders are invited in this IFT, the Tenderer must demonstrate having experience and resources to meet the aggregate of the qualifying criteria for the individual contracts. 

a. Bidder should possess Credit Line Facility of minimum 30% of the amount put to tender and shall submit the certificate in the prescribed format only. 
3.5  Deleted

3.6  Tenderer who meet the above specified minimum qualifying criteria, will only be qualified, if their available tender capacity is more than total tender value. The available tender capacity will be calculated as under as specified in KW-4.  
Assessed available tender capacity = (A*N*1.5 - B)

where
A = Maximum value of works executed in any one year during the last five years (updated to current year price level) taking into account the completed as well as works in progress. 

N = Value for assessment shall be one year i.e., N=1.0
B = Value, at current year price level, of existing commitments and on-going works to be completed in 3months.

Note: 
1. The statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Employer in charge, not below the rank of an Executive Engineer or equivalent. 

2. Works in the O&M period shall not be considered as ongoing for the purpose of calculation of the value of ‘B’.
3.7
Even though the Tenderer meet the above criteria, they are subject to be disqualified if they have: 

- 
made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements; and/or 

-
Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

- 
participated in the previous Tender for the same work and had quoted unreasonably high tender prices and could not furnish rational justification, and/or 

- 
Tied up with a firm having record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures etc.
3.8
GENERAL

The performance eligibility shall pertain to the similar works executed by the tenderer in any of the Central/State Government Departments/Quasi Government Organizations and Government Undertakings, a Private Organization. The performance experience for Central/State Government Department/Undertaking/ Quasi Government Organization should be supported by performance certificates issued by the concerned organization by an officer not less than the rank of Executive Engineer. The experience certificates issued by an officer below the rank of Executive Engineer or on behalf of Executive Engineer will not be considered. In case of experience of a Private Organization; the following criteria should be satisfied:

a)  The Photographs of the works undertaken for the Private Organization should be enclosed as a proof. 

b)  The certificate of the work done for the Organization be enclosed by a Senior Official who should be at least of the rank of the General Manager or equivalent and to be notarized.
c) For the experience certificates furnished by the bidders which are obtained from the Departments outside the State, clarification will be obtained by the Employer from the concerned Department whenever felt necessary as to whether the details furnished in the certificates are genuine, before finalization of evaluation. 

d) The bills / claims should be prepared by the contractor as per Agreement and in accordance with the agreement executed and submitted to the Department 

e) The tenderer should enter into proper agreement with manufacturer and furnish the documentary evidence along with bid. Copy to be submitted clearly defining the responsibilities of lead bidder role.
f) The authorized dealer should submit the consent letter from the manufacturer for each package. If not; the bid will be disqualified. 

4. One Tender per Tenderer: 

4.1 Each tenderer shall submit only one tender per package. A tenderer who submits more than one Tender for the same package will be disqualified.  
5. Cost of Tendering: 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his tender, and the Employer will in no case be responsible and liable for those costs. 

6. Site visit: 
6.1 The Tenderer at his own responsibility and risk is required to visit and examine the Site of Works and its surroundings and obtain all information that may be necessary for preparing the Tender and entering into a contract for construction of the Works. The cost of visiting the Site shall be at the Tenderer own expense. 

B. Tender documents

7. 
Content of Tender documents 

7.1
 The set of tender documents shall have all the Sections given in Section 10.1 

7.2
 Both the sets should be completed and returned with the tender. 

8. 
Clarification of Tender Documents 

8.1 
A prospective tenderer requiring any clarification of the tender documents may notify the Employer in writing or by cable (hereinafter “cable” includes telex and facsimile) at the Employer’s address indicated in the invitation to tender. The Employer will respond to any request for clarification which he receives prior to the pre bid meeting. Copies of the Employer’s response will be forwarded to all purchasers of the tender documents, including a description of the enquiry but without identifying its source. 

8.2 Pre-tender meeting:  - As per notification.
9. Amendment of Tender documents 

9.1 
Before the deadline for submission of tenders, the Employer may modify the tender documents by issuing addenda. 

9.2 
Any addendum thus issued shall be part of the tender documents and shall be communicated in writing or by cable or by email of e portal to all the purchasers of the tender documents. 

9.3 
To give prospective Tenderer reasonable time in which to take an addendum into account in preparing their tenders, the Employer shall extend as necessary the deadline for submission of tenders, in accordance with Sub-Clause 16.2 below. 

C. Preparation of Tenders 

10. 
Documents comprising the Tender 


The tender submitted by the Tenderer shall be in two covers in e-procurement and shall contain the documents as follows:

NOTE – Manual submission of bids or documents is prohibited and such submissions shall be ignored and bid of a bidder making such submissions is liable to be rejected as disqualified.

10.1Technical Bid (through e-Procurement Portal (http://eproc.karnataka.gov.in):

i. The Bid Documents duly filled and signed 

ii. List of Enclosures/Annexure’s

The Tenderer should submit documents required for “Qualification Criteria” containing the following Notarized copies of the documents with the Tender uploaded through E-Procurement.

i) Registration of the Name of the Firm / Company with the Registrar of Firms / Companies of the State Government / Government of India.

ii) Registration of Change of Name of Company with the Registrar of Companies, if any.

iii) Memorandum &Articles of Association the Company or Consortia.
iv) Latest “Authorized Signatory” of the Company.

v) PAN Card

vi) GST Registration Certificate 

vii) Service Tax Registration Certificate

viii) Income Tax Returns/Filed copies

ix) Experience Certificates for at least (2) year, issued by Government Organizations / Boards or Corporations from India/Non-Government Organizations /Civil Society Organization /International Agencies having experience in supply and Installation in similar type of water Purification Plants.
x) The applicant must be a Bona fide Technically Qualified Tenderer having sufficient experience in the design and execution of pure drinking water plants for RO technology as given in Annexure -II along with O&M experience. 

xi) Audited Chartered Accountant Certificate of turnover for the period of last (5) five financial years i.e. 2012-13 to 2016-17 to be furnished.

xii) A “Self Declaration” stating that “the Company has sufficient and highly qualified and experienced technical, chemical and operation experts for handling and maintaining the similar type of Plants for the prescribed period of FIVE (5) years.  Also the company will arrange to operate and maintain the plants with sufficient technical support, chemicals and operators with all requirements to run the plant effectively to get the output of standard quality water as per IS : 10500:2012.

xiii) A “Self Declaration” stating that “I / We have gone through all the Tender conditions and accepted them without any pre conditions”.

xiv) Satisfactory performance in previous assignments if any .
xv) Line of credit for 30% of APT from any Nationalized/Scheduled bank.
xvi) Percentage of quoted cost considered for five years O&M in  agency’s letter head duly signed. No cost /rate details to be revealed. 

10.1.2 Financial Bid (through e-Procurement Portal (http://eproc.karnataka.gov.in)): 

(a) The Tender (in the format indicated in Section 4) 

(b) Priced Bill of Quantities (Section 9); 

and any other materials required to be completed and submitted by Tenderer in accordance with these instructions. The documents listed under Sections 3, 4, 6 and 9 shall be filled in without exception. 

10.2 
Tenderer submitting tenders together with other contracts stated in the IFT to form a package will so indicate in the tender together with any discounts offered for the award of more than one contract. 

11. 
Tender prices 

11.1 
The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill of Quantities submitted by the Tenderer. 

11.2 
The Tenderer shall fill in rates and prices and line item total (both in figures and words) for all items of the Works described in the Bill of Quantities along with total tender price (both in figures and words). Items for which no rate or price is entered by the Tenderer will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. Corrections, if any, shall be made by crossing out, initialing, dating and rewriting. 

11.3 
All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause, shall be included in the rates, prices and total Tender Price submitted by the Tenderer. 

11.4 
The rates and prices quoted by the Tenderer shall be subject to adjustment during the performance of the Contract in accordance with the provisions of Clause of the Conditions of Contract 

12. Tender validity 

12.1
 Tender shall remain valid for a period not less than One hundred-twenty days after the deadline date for tender submission specified in Clause 16. A tender valid for a shorter period shall be rejected by the Employer as non-responsive. 

12.2
 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the Tenderers may extend the period of validity for a specified additional period. The request and the Tenderers' responses shall be made in writing or by cable. A Tenderer may refuse the request without forfeiting his earnest money deposit. A Tenderer agreeing to the request will not be required or permitted to modify his tender, but will be required to extend the validity of his earnest money deposit for a period of the extension, and in compliance with Clause 13 in all respects. 

13. 
Earnest money deposit 

13.1 
The Tenderer shall furnish, as part of his tender, earnest money deposit in the amount as shown in column 4 of the Table of IFT for this particular work. This earnest money deposit shall be made to e-Procurement Portal as per prescribed form & procedure in this regard.
13.2 
Instruments having fixed validity issued as earnest money deposit for the tender shall be valid for 60 days beyond the validity period of the tender. 

13.3 
Any tender not accompanied by an acceptable earnest money deposit and not secured as indicated in Sub-Clauses 13.1 and 13.2 above shall be rejected by the Employer as non-responsive. 

13.4
The earnest money deposit of unsuccessful Tenderers will be returned/released within 30 days of the end of the tender validity period specified in Sub-Clause 12.1 by the e-Governance Dept through its e-Procurement Portal.

13.5 
The earnest money deposit of the successful Tenderer will be discharged when the Tenderer has signed the Agreement and furnished the required Performance Security, 
13.6 
The earnest money deposit may be forfeited: 

(a)
if the Tenderer withdraws the Tender after tender opening during the period or if he does not conclude the agreement within 5 days of LOA. 

(b)
if the Tenderer does not accept the correction of the Tender Price, pursuant to Clause 24; or 

(c) in the case of a successful Tenderer, if the Tenderer fails within the specified time limit to 

(i) sign the Agreement; or 

(ii) furnish the required Security deposit 

14.             Format and signing of Tender 

14.1 
The Tenderer shall prepare the documents comprising the Tender as described in Clause 10 of these Instructions to Tenderer, and upload into the e-Procurement Portal as the bid. Ordinarily the document as uploaded in e-Procurement Portal shall form the basis to decide the tender (subject any clarifications which might be sought as per KTPP Act & Rules).

14.2 
The documents comprising the Tender shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign on behalf of the Tenderer. All pages of the tender where entries or amendments have been made shall be initialed by the person signing the tender and uploaded into e-Procurement Portal (http://eproc.karnataka.gov.in).

14.3 
The Tender shall contain no alterations or additions, except those to comply with instructions issued by the Employer, or as necessary to correct errors made by the Tenderer, in which case such corrections shall be initialed by the person signing the Tender. 
D. Submission of Tenders 

15. Sealing and marking of tenders 

15.1 
The Tenderer shall submit the full tender and the bid to e-procurement portal of e-Governance Department of Govt of Karnataka (http://eproc.karnataka.gov.in). The manual bid or even document submission is NOT PERMITTED. Any bidder manually submitting his bid is shall be dis-qualified and rejected. The bid shall be in two “covers” in the e-procurement portal (i) Pre-qualification-cum-Technical Bid (ii) Financial or Price Bid. 
15.2 
Process of e-Bid Submission
15.2.1
Tender Processing Fees and Download of Tender Document

Bidder can download the tender document for free from the portal (http://eproc.karnataka.gov.in) till the due date and time for bid submission. Bidder shall pay the tender processing fees prescribed in the e-Procurement portal to participate in this tender. The tender processing has to be paid through any of the four e-payment options in the portal:

· Credit Card

· Direct Debit

· National Electronic Funds Transfer (NEFT)
· Over the Counter (OTC) – designated bank branches located across the country.
Please note that payments submitted through cheque or demand draft shall not be accepted. Further details regarding e-Payment, please refer to e-Procurement portal at the above mentioned website or call e-procurement helpline 080-22485867. 

Note: It will be in the interest of the bidders to familiarize themselves with the                 e-Procurement system to ensure smooth preparation and submission of the tender documents.

15.2.2
EMD & Modes of Submission

All interested bidders shall pay EMD as prescribed in this tender and Tender Processing fee as mentioned in e-Procurement portal through any of the online payment modes. Bidders shall submit their Pre-qualification, Technical and Commercial/Financial TENDER responses electronically using the unified e-Procurement platform of the e-Governance Department, Govt of Karnataka. The e-Proc portal is available at: http://eproc.karnataka.gov.in
The Bidders shall submit the tenders only through the unified e-Procurement system before the scheduled date and time for bid submission. Tenders submitted after the due date and time will not be considered and the Employer will not be liable or responsible for any delays due to non-availability of the portal and the internet link.

All the bid documents shall be filled by the bidder and submitted along with other bid documents. Incomplete and incorrect documents are liable to rejection of the bid.

Authentication of Bid

The response bid shall be signed by the Bidder or a person or persons duly authorized to bind the Bidder. A letter of authorization shall be supported by a written power-of-attorney accompanying the bid. All pages of the bid, except for un-amended printed literature, shall be initialed and stamped by the person or persons signing the bid.

Validation of interlineations in Bid

The bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors made by the Bidder, in which case such corrections shall be initialed by the person or persons signing the bid.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its bid including cost of presentation for the purposes of clarification of the bid, if so desired by the Employer. The Employer will in no case be responsible or liable for those costs, regardless of the outcome of the Tendering process.
15.2.3
The Tenderer shall prepare the documents comprising the Tender as described in Clause 10 of these Instructions to Tenderers, and upload into the e-Procurement Portal (http://eproc.karnataka.gov.in) as the bid comprising of (i) Pre-qualification-cum-Technical Bid (ii) Price/Financial Bid. The document as uploaded in e-Procurement Portal shall form the basis to decide the tender.

16. 
Deadline for submission of the Tenders 

16.1 
Tenders must be received by the Employer at e-Procurement Portal (http://eproc.karnataka.gov.in) no later than 30.06.2018, 5.00 PM
16.2 
The Employer may extend the deadline for submission of tenders by issuing an amendment in accordance with Clause 9, in which case all rights and obligations of the Employer and the Tenderers previously subject to the original deadline will then be subject to the new deadline. 

17. 
Late Tenders 

17.1 
Any Tender received by the Employer after the deadline prescribed in Clause 16 will be returned unopened to the Tenderer.
18. 
Modification and Withdrawal of Tenders – As per e-portal
18.1 
Tenderers may modify bids in e-Procurement Portal or withdraw their Tenders before the deadline prescribed in Clause 16 through e-Procurement Portal (http://eproc.karnataka.gov.in).
18.2
No Tender can be modified after the deadline for submission of Tenders. 

18.4 
Withdrawal or modification of a Tender between the deadline for submission of Tenders and the expiration of the original period of Tender validity specified in Clause 12.1 above or as extended pursuant to Clause 12.2 may result in the forfeiture of the earnest money deposit pursuant to Clause 13. 

1 8.5 
Tenderers may only offer discounts to, or otherwise modify the prices of their Tenders by submitting Tender modifications in accordance with this clause. 
E. Tender opening and evaluation

19. 
Opening of Prequalification-cum-Technical Bid of all Tenders and evaluation to determine technically qualified Tenderers: As per e-Portal
a) The Technical Bids of each package will be evaluated by the Experts Committee/ Expert agency identified by the Department:


The Experts Committee/Agency will evaluate the eligibility of the bidder as per the requirement of technical bid criteria and will prepare a shortlist of eligible bidders.

b).
The participating Firms / Companies will be inspected for assessing the capacity of manufacturing and supply of the required number of Plants, raw material, working personnel, etc. as authorized by Competent Authority i.e. the Executive  Engineer, RDWS&S Department, Chickballapur Division.

20. Opening of Financial Bid of qualified Tenderers and evaluation: As per e-Portal
20.1 
The Employer will inform all the Qualified Tenderers the time, date and venue fixed for the opening of the Financial Bid containing the priced Tenders. The Employer will open the Price Bid of only the technically qualified Tenderers at the appointed time and date in the presence of the Tenders or their representatives who choose to attend in                 e-procurement portal. In the event of the specified date of Financial Bid/Price Bid opening being declared a public holiday, the Price Bid shall be opened on the next working-day at the appointed time.
The evaluation of the technical aspects contained in the first cover should be completed within a reasonable period and the time gap between the opening of the first and second cover should be the minimum and in any case not more than 45 days {In exceptional cases, approval of the Secretary to the Government of the concerned Department/Managing Director of the Corporation shall be obtained, where the period is more than 45 days but less than 60 days. If it exceeds 60 days the tenders shall be reinvited. If date published is declared a holiday for the Employer, the Financial Bid will be opened at the appointed time and location on the next working day. 

20.2 
Any modifications of the Price Bid shall be in the e-Procurement Portal itself and shall be opened along with the Price-Bid in e-Procurement Portal itself.
20.3 
The Tenderers' names, the Tender prices, the total amount of each Tender, any discounts, Tender modifications and withdrawals, and such other details as the Employer may consider appropriate, will be announced by the Employer at the opening. 
20.4 
The Employer shall prepare minutes of the /Price-Bid Tender opening, including the information disclosed to those present in accordance with Sub-Clause 20.3. The proceedings of the same shall be uploaded on e-Procurement Portal (http://eproc.karnataka.gov.in).
21. Process to be confidential 

21.1
 Information relating to the examination, clarification, evaluation, and comparison of Tenders and recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons not officially concerned with such process until the award to the successful Tenderer has been announced. Any effort by a Tenderer to influence the Employer's processing of Tenders or award decisions may result in the rejection of his Tender. 

22 Clarifications of Tenders 

22.1 
To assist in the examination, evaluation, and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer for clarification of his Tender, including breakdowns of unit rates. The request for clarification and the response shall be in writing or by cable, but no change in the price or substance of the Tender shall be sought, offered, or permitted except as required to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders in accordance with Clause 24. 

22.2 
Subject to sub-clause 22.1, no Tenderer shall contact the Employer on any matter relating to its Tender from the time of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the notice of the Employer, it should do so in writing. 

22.3 
Any effort by the Tenderer to influence the Employer in the Employer’s Tender evaluation, Tender comparison or contract award decisions may result in the rejection of the Tenderers’ Tender. 

23. Examination of Tenders and determination of responsiveness 

23.1 
Prior to the detailed evaluation of Tenders, the Employer will determine whether each Tender; (a) has been properly signed; and; (b) is substantially responsive to the requirements of the Tender documents. 

23.2 
A substantially responsive Tender is one which conforms to all the terms, conditions, and specifications of the Tender documents, without material deviation or reservation. A material deviation or reservation is one (a) which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in any substantial way, inconsistent with the Tender documents, the Employer's rights or the Tenderer's obligations under the Contract; or (c) whose rectification would affect unfairly the competitive position of other Tenderers presenting substantially responsive Tenders. 

23.3 
If a Tender is not substantially responsive, it will be rejected by the Employer at the technical evaluation stage itself, and may not subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 
24. Correction of errors 

24.1 
The Price-Bid of only such bids which are determined to be substantially responsive and technically qualified as per this tender document will be opened and the Price-Bid shall be checked by the Employer for any arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) where there is a discrepancy between the rates in figures and in words, the lower of the two will govern; and 
(b) where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

24.2 
The amount stated in the Tender will be adjusted by the Employer in accordance with the above procedure for the correction of errors and, with the concurrence of the Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer does not accept the corrected amount the Tender will be rejected, and the earnest money deposit may be forfeited in accordance with Sub-Clause 13.6 (b). 
25. 
Evaluation and comparison of Tenders 

25.1 
The Employer will open the Price-Bid of only the technically qualified bids as per Clause 19 &23; and evaluate and compare the Price-Bid as per this tender document.
25.2 
In evaluating the Price-Bid/tender, the Employer will determine for each Tender the evaluated Tender Price by adjusting the Tender Price as follows: 

(a) 
Making any correction for errors pursuant to Clause 24; and 

(b) 
Making appropriate adjustments to reflect discounts or other price modifications offered in accordance with Sub Clause 18.5. 

25.3 
The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. Variations, deviations, and alternative offers and other factors which are in excess of the requirements of the Tender documents or otherwise result in unsolicited benefits for the Employer shall not be taken into account in Tender evaluation. 

25.4
 The estimated effect of the price adjustment conditions under Clause 41 of the Conditions of Contract, during the implementation of the Contract, will not be taken into account in tender Evaluation 

25.5 
If the tender of the successful tenderer is seriously unbalanced in relation to the Employer’s approved estimate of the cost of the work to be performed under the contract, the Employer may require the Tenderer to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, the Employer may require that the amount of the performance security set forth in Clause 29 be increased at the expense of the successful Tenderer to a level sufficient to protect the Employer against financial loss in the event of default of the successful under the contract. 
F. Award of Contract

26. 
Award criteria 

26.1
Subject to Clause 27, the Employer will award the Contract to the Tenderer whose Tender has been determined to be substantially responsive to the Tender document and who has offered the lowest evaluated Tender Price, provided that such Tenderer has been determined to be (a) eligible in accordance with the provisions of Clause 2, and (b) qualified in accordance with the provisions of Clause 3& 19. 

B) Only 300 units will allotted to each bidder in the State and bidder has to give preference of packages at the time bidding. The department reserves the right to award any of the preferred bid based on the economical criteria. 
C) If the bidder is L1 for more than 300 units (combination of packages not exceeding 300 units) the department reserves the right to negotiate with the next eligible bidder for award of contract. In such cases next eligible bidder will be considered for relevant packages. However department reserves the right to take appropriate decision as per prevailing circumstances.

D) If the L1 fails to execute the agreement within 05 days from the issue of LOA, the                                                      department reserves the right to cancel such tenders and next bidder will be considered for award of contract,  as the work is concerned with the issue of providing quality drinking water to the public. 
27. 
Employer reserves the right to accept any Tender and to reject any or all Tenders 

27.1
 Notwithstanding Clause 26, the Employer reserves the right to accept or reject any Tender, and to cancel the Tender process and reject all Tenders, at any time prior to the award of Contract, without thereby incurring any liability to the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer or Tenderers of the grounds for the Employer's action. 

28. 
Notification of award and signing of Agreement 

28.1 
The Tenderer whose Tender has been accepted will be notified of the award by the Employer prior to expiration of the Tender validity period by e-mail or facsimile or SMS or Whatsapp. This communication (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state the sum that the Employer will pay the Contractor in consideration of the execution, completion, and maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the "Contract Price"). If the tenderer is not responsive within the stipulated time, EMD will be forfeited and the tender will be cancelled.  

28.2 
The notification of award will constitute the formation of the Contract, subject only to the furnishing of Security deposit in accordance with the provisions of Clause 29. 

28.3 
The Agreement will incorporate all agreements between the Employer and the successful Tenderer. 

28.4 
Upon the furnishing by the successful Tenderer of the Performance Security, the Employer will promptly notify the other Tenderers that their Tenders have been unsuccessful.
29. 
Security deposit 
29.1 
The performance security of 10% shall be provided by the successful bidder in the form Bank Guarantee (BG) obtained in the name of EE at the time of agreement. This performance security shall be refunded within 10 days after successful commissioning and trail run of the plant. The Bank Guarantee should be obtained from a nationalized/scheduled bank only.
29.2 PERFORMANCE GUARANTEE FOR FIVE YEARS OPERATION MAINTENANCE PERIOD:

Security:20% of the approved tender cost will be the performance guarantee for operation & maintenance period of the plant, which will be retained from payment and the refund of Peformance Guarantee   will be as per the payment conditions mentioned in clause 4.0 of special conditions of contract. 
30.  Advance Payment: Deleted.
31. 
Corrupt or Fraudulent practices 

31.1
 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest standard of ethics during the procurement and execution of such contracts. In pursuance of this policy, GOK: 

(a)
will reject a proposal for award if it determines that the Tenderer recommended for award has engaged in corrupt or fraudulent practices in competing for the contract in question; 

(b) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a GOK contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing, a GOK contract. 

31.2 
Further more, Tenderers shall be aware of the provision stated in sub-clause 50.2 of the Conditions of Contract. 
SECTION 3: QUALIFICATION INFORMATION

ANNEXURE-I

The information to be filled in by the Tenderer hereunder will be used for purposes of computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will not be incorporated in the Contract. 

1.1
Constitution or legal status of Tenderer



 [Attach copy] 

Place of Registration 




____________________________ 

(Attach Copy) 

Principal place of business:


         ____________________________ 
1.2
 Total value of similar 




        _____________ 

works executed and payments received in the last five years    2012-13 ______________ 

(in Rs. Lakhs)





            2013-14______________ 

                    2014-15______________ 

       2015- 16 _____________
       2016-17----------------
1.3 
Work performed as Prime Contractor (in the same name) on works of similar nature / drinking water purification technology during the five years specified in 1.2 above. 

	Project Name
	Name of Employer
	Descrip-          -tion of Work
	Contract Number
	Value of Contract

Rs.Crs.
	Date of issue of work order
	Specified period of completion
	Actual

Date of

completion
	Remarks explaining reason for delay incompletion of work

	1
	2
	3
	4
	5
	6
	7
	8
	9

	
	
	
	
	
	
	
	
	


1.4 
Quantities of work executed as prime contractor (in the same name) during the last five years specified in 1.2 above: 

	Year
	Name of Work
	Name of Employer
	No of Water Purification Plants installed
	Remarks

(Indicate contract reference and Technology adopted )

	2012-13 
	
	
	
	

	2013-14 
	
	
	
	

	2014-15 
	
	
	
	

	2015-16
	
	
	
	

	2016-17
	
	
	
	


1.5 Information on works for which Tenders have been submitted and works which are yet to    

      be completed as on the date of this Tender. 

(A) Existing commitments and on-going works:
	Description of 

Work
	Place

&

State
	Contract No. & Date
	Name and Address of Employer
	Value of Contract (Rs. lakhs)
	Stipulated period of completion
	Value of works remaining to be completed               (Rs. lakhs)
	Anticipated date of completion

	(1)
	(2)
	(3)
	(4)
	(5)
	(6)
	(7)
	(8)

	
	
	
	
	
	
	
	


	Description of

Work
	Place

&

State
	Name and Address of Employer
	Estimated value of works

(Rs. lakhs)
	Stipulated period of completion
	Date when decision is expected
	Remarks if any

	(1)
	(2)
	(3)
	(4)
	(5)
	(6)
	(7)

	
	
	
	
	
	
	


(B) Works for which Tenders already submitted: 

1.6. The following items of equipment are considered essential for successfully carrying out the works. The Tenderer should furnish all the information listed below

· Registered manufacturing and assembling factory should be able to assemble minimum 100 plants in a year (Capacity ranging from 250 to 1000 LPH). 

· Registered manufacturing and assembling unit shall have testing facilities and capable to assemble minimum 10 plants at a time and should be equipped to conduct pre-dispatch inspection.
1.7 
Reports on the financial standing of the tenderer, such as profit and loss statements and auditor’s reports for the last five years; 

1.8
Qualification and experience of the key technical and management personnel in permanent employment with the tenderer and those that are proposed to be deployed on this contract, if awarded. 

1.9. 
Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may provide references if contacted by the Employer. 
1.10 
Evidence of access to financial resources to meet the qualification requirement specified in ITT Clause3.3 (b): Cash in hand, Letter of Credit etc. List them below and attach certificate from the Banker in the suggested format as under:
The item of equipment, required number and capacity should match with those specified in ITT Clause 3.3 (a)

ANNEXURE-III

BANKER’S CERTIFICATE
(Separate certificate shall be provided for each bid) 

This is to certify that M/s. ………………………….. Is a reputed company with a good financial standing. If the contract for this work namely “Supply, Installation and Commissioning of pure drinking water unit with a Quality test report including Operation and Maintenance of the unit for a period of 5 years on Turnkey / EPC Basis for Kadaburu Village (Including construction of Shelter / Housing) in Gowribidanur Taluk in Chickballapur District.(E-proc Indent No. :15899/call-4) of Karnataka” is awarded to the above firm, we shall be able to provide overdraft/credit facility to extent of Rs. ………………to meet the working capital requirements for executing the above work. 

Sd/- 

Name of the Bank, Senior Bank Manger 





Address:……………………………….

 --------------------------------------

 ---------------------------------------

ANNEXURE-IV

1.12 Information on litigations in which the Tenderer is involved: 

	Other Party (ies)
	Employer
	Details of dispute
	Amount involved
	Remarks showing present status

	
	
	
	
	


1.13 
The proposed methodology and program of construction, backed with equipment planning and deployment, duly supported with broad calculations and quality control procedures proposed to be adopted, justifying their capability of execution and completion of the work as per technical specifications within the stipulated period of completion as per milestones.

Attach certificates from the respective Employers. 
ANNEXURE-V

Declaration by the Bidder:
It is to certify that our firm ………………………………….………… ...........................................................................has not been black listed / banned / debarred by any Central/ State / UT Government Department or Undertaking / Organization.

Seal

Tenderer

...................................... .......................................

(Signature of the Bidder)

SECTION 4: FORMS OF TENDER, LETTER OF ACCEPTANCE, NOTICE TO PROCEED WITH THE WORK , AGREEMENT FORM AND FORMAT FOR BANK GUARANTEE ( Security)
Form of Tender 

Description of the Works: ___________________________________________________ ___________________________________________________________________________________________________________________________________________________________________________________________________________________________________________ 

Tender 

To: ________________________________________________ 

Address: _______________________________________________________________ 

______________________________________________________________________

GENTLEMEN, 

We offer to execute the Works described above in accordance with the Conditions of Contract accompanying this Tender for the Contract Price of _________ [in figures] (________________________________________________) [in letters].
This Tender and your written acceptance of it shall constitute a binding contract between us. We understand that you are not bound to accept the lowest or any tender you receive. 

The advance payment required is Rs……………………………. 

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will strictly observe the laws against fraud and corruption in force in India namely “Prevention of Corruption Act 1988”. 

We hereby confirm that this Tender complies with the Tender validity and Earnest money deposit required by the Tender documents. 

We attach herewith our current income-tax clearance certificate. 

Yours faithfully, 
Authorized Signature: 

Name & Title of Signatory: _______________________________________________________________ 

Name of Tenderer 
______________________________________________ 

Address:

______________________________________________ 

                           ______________________________________________ 

Letter of Acceptance

(letter head paper of the Employer)








_________[date] 

To: __________________________________________[name and address of the Contractor] 

Dear Sirs, 


This is to notify you that your Tender dated ____________ for execution of the __________________________________________________ ____________________________________ [name of the contract and identification number, as given in the Instructions to Tenderers] for the Contract Price of Rupees __________________________________________________________ (_____________) [amount in words and figures], as corrected and modified in accordance with the Instructions to Tenderers is hereby accepted by our Agency. 

You are hereby requested to furnish Security deposit plus additional security for unbalanced tenders in terms of Clause 25.5 of ITT, in the form detailed in Clause 29.1 of ITT for an amount of Rs.————— within 05 days of the receipt of this letter of acceptance valid up to 30 days from the date of expiry of Defects Liability Period i.e. up to ............ and sign the contract, failing which action as stated in Para 29.4 of ITT will be taken. 








Yours faithfully, 







Authorized Signature 

Name and Title of Signatory 








Name of Agency 

Issue of Notice to proceed with the work 
(Letter head of the Employer)
————— (date)
To 

—————————————— (name and address of the Contractor) 

—————————————— 

—————————————— 

Dear Sirs: 

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 29.1 and signing of the contract agreement for the construction of —————— Tender Price of Rs.————, you are hereby instructed to proceed with the execution of the said works in accordance with the contract documents. 

Yours faithfully,

(Signature, name and title of signatory authorized to sign on behalf of Employer)
Agreement Form
This agreement, made the ___________________day of ______________20_______, between___________________________________________________________________________________________________________________________ [name and address of Employer] 

(Herein after called “the Employer”) of the one part and __________________________________________________________________ [name and address of contractor] (hereinafter called “the Contractor”) of the other part. 

Whereas the Employer is desirous that the Contractor execute _____________________________ ____________________________________________________________________________________________________________________________________________________________________________[ name and identification number of Contract] (hereinafter called “the Works”) and the Employer has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of Rupees...............................
NOW THIS AGREEMENT WITNESSETH as follows: 

1. 
In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement. 

2. 
In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract. 

3. 
The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. 
The following documents shall be deemed to form and be read and construed as part of this Agreement, viz: 

i) Letter of Acceptance; 

ii) Notice to proceed with the works; 

iii) Contractor’s Tender; 

iv) Contract Data; 

v) Conditions of contract (including Special Conditions of Contract); 

vi) Specifications; 

vii) Drawings; 

viii) Bar Chart; and 

ix) Any other document listed in the Contract Data as forming part of the contract. 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of ___________________________________________________________ 

was here unto affixed in the presence of: 

Signed, Sealed and Delivered by the said ___________________________________________________ 

in the presence of: 

Binding Signature of Employer ___________________________
Binding Signature of Contractor ____________________________
FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT 
To: ______________________________________________ [name of Employer] 

_________________________________________ [address of Employer] 

WHEREAS _________________________ [name and address of Contractor] (hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to execute __________________________ [name of Contract and brief description of Works] (hereinafter called "the Contract"); 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of Rs.____________________ [amount of guarantee] 63_Rupees__________________________ __________________________[in words], and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of ____________________ [amount of guarantee]64 as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period. 

Signature and seal of the guarantor _____________________________ 

Name of Bank ____________________________________________ 

Address ____________________________________________ 

Date ____________________________________________ 

63 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the Contract 

64 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the Contract  
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Conditions of Contract
A. General

1. 
Definitions 

1.1 
Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep their defined meanings. Bold letters are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Tender. 

Compensation events are those defined in Clause 38 hereunder. 

The Completion Date is the date of completion of the Works as certified by the Employer in accordance with Sub Clause 46.1. 

The Contract is the contract between the Employer and the Contractor to execute, complete and maintain the Works. It consists of the documents listed in Clause 2.2 below. 

The Contract Data defines the documents and other information which comprise the Contract. 

The Contractor is a person or corporate body who’s Tender to carry out the Works has been accepted by the Employer. 

The Contractor's Tender is the completed Tender document submitted by the Contractor to the Employer. 

The Contract price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects liability period is the period named in the Contract Data and calculated from the Completion Date. 

The Employer is the party who will employ the Contractor to carry out the Works. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 

The Initial Contract price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the Employer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for incorporation in the Works. 

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Specification means the Specification of the Works included in the Contract and any modification or addition made or approved by the Employer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the works. It does not necessarily coincide with any of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in the Contract which includes work on the Site. 

A Variation is an instruction given by the Employer which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, and turn over to the Employer, as defined in the Contract Data.
2. Interpretation 

2.1 
In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around. Headings have no significance. Words have their normal meaning under the language of the Contract unless specifically defined. The Employer will provide instructions clarifying queries about the Conditions of Contract. 

2.2 
The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 
(3) Contractor’s Tender 

(4) Contract Data 

(5) Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bar Chart and 
(9) Any other document listed in the Contract Data as forming part of the Contract. 

3. 
Law governing contract 

3.1 
The law governing the Contract is the Laws of India supplanted by the Karnataka Local Acts. 

4. 
Employer's decisions 

4.1
 Except where otherwise specifically stated, the Employer will decide contractual matters between the Employer and the Contractor. 

5. 
Delegation 

5.1
The Employer may delegate any of his duties and responsibilities to other people after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

6. 

Communications 

6.1 
Communications between parties which are referred to in the conditions are effective only when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act). 

7. 

Subcontracting  

7.1 
Deleted
8. 
Other Contractors 

8.1 
The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Employer. 
9. 
Personnel 

9.1 
The Contractor shall employ the technical personnel (of number and qualifications) as may be stipulated by GOK from time to time during the execution of the work. The technical staff so employed shall be available at site as may be stipulated by the Employer. 

9.2
If the Employer asks the Contractor to remove a person who is a member of the Contractor’s staff or his work force stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract. 

10. 
Employer’s and Contractor's risks 

10.1 
The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries the risks which this Contract states are Contractor’s risks. 

11. 
Employer's risks 

11.1 
The Employer is responsible for the excepted risks which are: 

(a) rebellion, riot commotion or disorder unless solely restricted to employees of the Contractor or his Sub-Contractors arising from the conduct of the Works; or 

(b) a cause due solely to the design of the Works, other than the Contractor’s design; or 

(c) any operation of the forces of nature (in so far as it occurs on the Site) which an experienced contractor: 

(i) Could not have reasonably foreseen; or 

(ii) Could reasonably have foreseen, but against which he could not reasonably have taken at least one of the following measures; 

(A) Prevent loss or damage to physical property from occurring by taking appropriate measures or 

(B) Insure against such loss, theft or damage. 

12. 
Contractor’s risks 

12.1 
All risks of loss of or damage to physical property and of personal injury and death which arise during and in consequence of the performance of the Contract other than the excepted risks are the responsibility of the Contractor. 

13. Insurance: 

13.1 
The Contractor shall prior to commencing the works, effect and thereafter maintain insurances , in the joint names of the Employer and the Contractor, (cover from the first working day after the Start Date to the end of Defects Liability Period), in the amounts stated in the Contract Data : 

(a) 
For loss of or damage to the Works, Plants and Materials and the Contractor’s equipment; 

(b) 
for liability of both Parties for loss, damage, death and injury to third parties or their property arising out of the Contractor’s performance of the Contract including the Contractor’s liability for damage to the Employer’s property other than the Works and 

(c) 
For liability of both Parties and of any Employer’s representative for death and injury to the Contractor’s personnel except to the extent that liability arises from the negligence of the Employer, any Employer’s representative or their Employees. 

13.2 
Policies and certificates for insurance shall be delivered by the Contractor to the Employer for his approval before the Start Date. All such insurance shall provide for compensation to be payable to rectify the loss or damage incurred. All payments received from insurers relating to loss or damage shall be held jointly by the Parties and used for the repair of the loss or damage or as compensation for loss or damage that is not to be repaired. 
13.3 
If the Contractor fails to effect or keep in force any of the insurances referred to in the previous sub-clauses or fails to provide satisfactory evidence, policies or receipts, the Employer may without prejudice to any other right or remedy, effect insurance for the cover relevant to such default and pay the premiums due and recover the same as a deduction from any other money due to the Contractor. If no payments is due, the payment of the premiums shall be a debt due. 

13.4 
Alterations to the terms of an insurance shall not be made without the approval of the Employer. 

13.5 
Both Parties shall comply with any conditions of the insurance policies. 

14. 
Site Investigation Reports: 

14.1 
The Contractor, in preparing the tender, shall rely on any site investigation reports referred to in the Contract data, supplemented by any information available to the Tenderer. 

15. 
Queries about the Contract Data 

15.1 
The Employer will clarify queries on the Contract Data. 

16. 
Contractor to construct the Works 

16.1 
The Contractor shall construct the Works in accordance with the Specification and Drawings. 

17. 
The Works to be completed by the Intended Completion Date 

17.1 
The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with the program submitted by the Contractor, as updated with the approval of the Employer, and complete them by the Intended Completion Date. 
18. Approval by the Employer: 

18.1 
The Contractor shall submit Specification and drawings showing the proposed Temporary Works to the Employer, who is to approve them if they comply with the Specifications and Drawings. 

18.2 
The Contractor shall be responsible for the design of Temporary Works 

18.3 
The Employer’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works. 

18.4 
The Contractor shall obtain approval of third parties to the design of third parties to the design of the temporary Works where required. 

18.5 
All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior approval by the Employer before their use. 

19. 
Safety 

19.1 
The Contractor shall be responsible for the safety of all activities on the Site. 

20. 
Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the property of the Employer. The Contractor is to notify the Employer of such discoveries and carry out the Employer's instructions for dealing with them.
21. 
Possession of the Site 

21.1 
The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the relevant activities and this will be Compensation Event & concerned AE/PDO shall be held responsible for the same.
22. 
Access to the Site 

22.1 
The Contractor shall allow the Employer and any person authorized by the Employer access to the Site, to any place where work in connection with the Contract is being carried out or is intended to be carried out and to any place where materials or plant are being manufactured / fabricated / assembled for the works. 

23. 
Instructions 

23.1 
The Contractor shall carry out all instructions of the Employer which comply with the applicable laws where the Site is located. 
24. 
Procedure for resolution of Disputes: Deleted
B. Time Control 

25. Program 

25.1 
Within the time stated in the Contract Data the Contractor shall submit to the Employer for approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works. 

25.2 
The Employer's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise the Program and submit it to the Employer again at any time. A revised Program is to show the effect of Variations and Compensation Events. 

26. 
Extension of the Intended Completion Date
26.1 
The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date. 

26.2 
The Employer shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Employer for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information. 

27. 
Delays ordered by the Employer 

27.1 
The Employer may instruct the Contractor to delay the start or progress of any activity within the Works.

28. 
Management meetings 

28.1 
The Employer may require the Contractor to attend a management meeting. The business of a management meeting shall be to review the progress achieved and the plans for remaining work. 

28.2 
The responsibility of the parties for actions to be taken is to be decided by the Employer either at the management meeting or after the management meeting and stated in writing to be distributed to all who attended the meeting. 

C. Quality Control

29. 
Identifying defects 

29.1 
The Employer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor's responsibilities. The Employer may instruct the Contractor to search for a Defect and to uncover and test any work that the Employer considers may have a Defect 
30. 
Tests 

30.1 
If the Employer instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event. 

31. 
Correction of defects 

31.1 
The Employer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

31.2 
Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Employer’s notice. 

32. 
Uncorrected defects 

32.1 If the Contractor has not corrected a Defect within the time specified in the Employer’s notice, the Employer will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 
D. Cost Control
33. 
Bill of Quantities (BOQ) – 
33.1 The BOQ
shall contain items for the construction, installation, testing and commissioning of work to be done by the contractor.

33.2 The BOQ is used to calculate the contract price. The contractor is paid for the quantity of work done at the agreed rate in the BOQ for each item. 

34. 
Variations :
34.1 The employer shall have power to do any or all of the following as considered necessary during the progress of the work

i. Increase or decrease of any item of work included in the BOQ.

ii. Omit any item of work.
iii. Change the character or quality or kind of any item of work.

iv. Change the levels, lines, positions and dimensions of any part of the work.

v. Execute additional items of work of any kind necessary for successful completion.
vi. Change in any specified sequence, methods or timing of construction of any part of the work.

34.2 The contactor shall be bound to carry out the work in accordance with any instructions in this connection, which may be given to him in writing by the employer and such alteration shall not vitiate or invalidate the contract

34.3 Variations shall not be made by the Contractor without an order in writing by the Employer, provided that no order in writing shall be required for increase or decrease in the quantity of an item appearing in the BOQ so long as the work executed conforms to the approved drawings. 

34.4 The Contractor shall promptly request in writing the Employer to confirm verbal orders and if no such confirmation is received within 15 days of request, it shall be deemed to be an order in writing by the Employer.
35. Payments for Variations –
35.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that provided in the Bill of Quantities shall be made at the rates quoted by the Contractor. 

35.2 For quantities in excess of 125% of the tendered quantity of an item as given in the BOQ, the Contractor shall be paid at the rate entered in or derived from in the Schedule of Rates (applicable for the area of the work and current at the time of award of contract) plus or minus the overall percentage of the original tendered rates over the current Schedule of Rates prevalent at the time of award of contract. 

35.3 If there is no rate for the additional, substituted or altered item of the work in the BOQ, efforts would be made to derive the rates from those given in the BOQ or the Schedule of Rates (applicable for the area of the work and current at the time of award of contract) and if found feasible the payment would be made at the derived rate for the item plus or minus the overall percentage of the original tendered rates over the current Schedule of Rates prevalent at the time of award of contract 

35.4 If the rates for additional, substituted or altered item of work cannot be determined either as at 35.1 or 35.2 or 35.3 above, the Contractor shall be requested to submit his quotation for the items supported by analysis of the rate or rates claimed, within 7 days. 

35.5 If the Contractor's quotation is determined unreasonable, the Employer may order the Variation and make a change to the Contract Price which shall be based on Employer’s own forecast of the effects of the Variation on the Contractor's costs. 

35.6 If the Employer decides that the urgency of varying the work would prevent a quotation being given and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a Compensation Event. 

35.7 Under no circumstances the Contractor shall suspend the work on the plea of non-settlement of rates for items falling under this Clause.
36. Submission of bills for payment 
36.1 The Contractor shall submit to the Employer  bills, in an electronic spread sheet only, of the value of the work completed less the cumulative amount paid previously.

36.2 The Employer shall check the Contractor's bill and determine the value of the work executed which shall comprise of (i) value of the quantities of the items in the BOQ completed and (ii) valuation of Variations and Compensation Events.

36.3 The Employer may exclude any item paid in a previous bill or reduce the proportion of any item previously paid in the light of later information.

36.4 The employer and the contractor shall put their signatures in the hard copy of the said bills before making payments.

 37. 
Payments 

37.1 
Payments shall be adjusted for deductions for advance payments, other recoveries in terms of the contract and taxes, at source, as applicable under the law. The Employer shall pay the Contractor the bills within 10 days of submission of bill. 

37.2 
Items of the Works for which no rate or price has been entered in will not be paid for by the Employer and shall be deemed covered by other rates and prices in the Contract. 

38. 
Compensation events:
38.1 The Contractor shall not be entitled to compensation to the extent that the Employer's interests are adversely affected by the Contractor not having given early warning or not having cooperated with the Employer.

38.2 The contractor is eligible for an interest at the rate of 10 % per annum if the payment is delayed by more than 10 days after the stipulated date of payment, for the number of days delayed.   

39. 
Tax 

39.1 
The rates quoted by the Contractor shall be deemed to be inclusive of the GST and all other taxes that the Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law. 

40. 
Price Adjustment: NA
41. Liquidated damages 

41.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract Data for each day that the Completion Date is later than the Intended Completion Date (for the whole of the works or the milestone as stated in the Contract Data). The total amount of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages does not affect the Contractor's liabilities. 

41.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Employer shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment of bill. 
42. Advance Payments: Deleted
43. Securities:
43.1 The Security deposit (including additional security for unbalanced tenders) shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount and form and type of instrument acceptable to the Employer. The Security deposit shall be valid until a date 30 days from the date of expiry of Defects Liability Period and the additional security for unbalanced tenders shall be valid until a date 30 days from the date of issue of the certificate of completion. 

44. Cost of Repairs: 

44.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract

45. Completion 

45.1 The Contractor shall request the Employer to issue a Certificate of Completion of the Works and the Employer will do so upon deciding that the Work is completed. 

46. Taking over 

46.1 The Employer shall take over the Site and the Works within 15 days of issuing a certificate of Completion of contract including O&M.
47. Final account 

47.1 The Contractor shall supply to the Employer a detailed account of the total amount that the Contractor considers payable under the Contract before the end of the Defects Liability Period. The Employer shall issue a Defect Liability Certificate and certify any final payment that is due to the Contractor within 90 days of receiving the Contractor's account if it is correct and complete. If it is not, the Employer shall issue within 90 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Employer shall decide on the amount payable to the Contractor and make payment within 60 days of receiving the Contractor’s revised account. 
48. As built drawings and /or Operating and Maintenance Manuals 

48.1 If “as built” 3D Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the Contract Data. 

48.2 If the Contractor does not supply the Drawings by the dates stated in the Contract Data, or they do not receive the Employer’s approval, the Employer shall withhold the amount stated in the Contract Data from payments due to the Contractor. 

49. Termination 

49.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of the Contract. 

49.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
(a) The Contractor stops work for 7 days when no stoppage of work is shown on the current Program and the stoppage has not been authorized by the Employer;
(b) the Employer instructs the Contractor to delay the progress of the Works and the instruction is not withdrawn within 60 days; 

(c) The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction or amalgamation; 

(d) a payment due to the Contractor is not paid by the Employer within 90 days of the date of the submission of the Bill by Contractor; 

(e) the Employer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Employer;
*** If the Tenderer fails to perform then the Employer can assign the balance work to another agency working under the same Employer executing similar work at the same rate and at the Risk & Cost of the Original Tenderer.
(f) The Contractor does not maintain a security which is required; 

(g) the Contractor has delayed the completion of works by the number of days for which the maximum amount of liquidated damages can be paid as defined in the Contract data; and 

(h) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent Practices in competing for or in the executing the Contract. For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence the action of a public official or another party in the procurement process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Borrower, and includes collusive practice among Tenderers (prior to, during or after Tender submission) designed to establish Tender prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free and open competition.” 
49.3 When either party to the Contract gives notice of a breach of contract to the Employer for a cause other than those listed under Sub Clause 49.2 above, the Employer shall decide whether the breach is fundamental or not. 

49.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

49.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site as soon as reasonably possible. 

50. Payment upon Termination 

50.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Employer shall prepare bill for the value of the work done less advance payments received up to the date of the bill, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment due to the Contractor the difference shall be a debt payable to the Employer. 

50.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of Contract by the Employer, the Employer shall prepare bill for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the contract, and less taxes due to be deducted at source as per applicable law and make payment accordingly. 

51. Property 

51.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of the Employer, if the Contract is terminated because of a Contractor’s default. 
52. Release from performance 

52.1 If the Contract is frustrated by any event entirely outside the control of either the Employer or the Contractor the Employer shall certify that the Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which commitment was made 
F. Special Conditions of Contract 

1. Labour:

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such form and at such intervals as the Employer may prescribe, showing the staff and the numbers of the several classes of labour from time to time employed by the Contractor on the Site and such other information as the Employer may require. 

2. Compliance with labour regulations:

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed or notification that may be issued under any labour law in future either by the State or the Central Government or the local authority. The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent authority on account of contravention of any of the provisions of any Act or rules made there under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, Employer shall have the right to deduct any money due to the Contractor including his amount of security deposit. The Employer shall also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any point of time. 
2. Protection of Environment:
The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his methods of operation. During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all existing enactments on environmental protection and rules made there under, regulations, notifications and bye-laws of the State or Central Government, or local authorities and any other law, bye-law, regulations that may be passed or notification that may be issued in this respect in future by the State or Central Government or the local authority. 
4. Arbitration (Clause 24)   : Deleted
SECTION 6: CONTRACT DATA
Items marked "N/A" do not apply in this Contract. 
The following documents are also part of the Contract: Clause Reference 

• The Schedule of Operating and Maintenance Manuals [48] 

• The Methodology and Program of Construction [25] 

• Water Quality test  Reports [14] 

• The Schedule of Key and Critical Equipment Factory set up On the work as per agreed program of construction. [25] The Employer is: The Executive Engineer, Rural Drinking Water & Sanitation Dept., 
Name: Executive Engineer, Rural Drinking Water & Sanitation Dept, Chickballapur  Division, Chickballapur [1.1] 

Name of authorized Representative: Respective A.E.E,’s RDW&SD Sub Divisions 
The name and identification number of the Contract is 
[insert name and number as indicated in the Invitation for Tenders ]. [1.1] 

The Works consist Supply, Installation and Commissioning of pure drinking water unit with a Quality test report including Operation and Maintenance of the unit for a period of 5 years on Turnkey / EPC Basis for Kadaburu Village (Including construction of Shelter / Housing) in Gowribidanur Taluk in Chickballapur District.(E-proc Indent No. :15899/call-4)
[Brief summary, including relationship to other contracts under the Project]. 

The start date shall be the date of issue of notice to proceed with the work. [1.1] 
	The following documents are also part of the Contract:
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The Intended Completion Date for the whole of the Activities under Part-A is 45 days  and 5 years O&M with the following milestones: 
Milestone dates: 
Physical activities to be completed
Period from the date of  issue of Work order
Milestone 1

Housing

30 days
Milestone 2

Installation of Units Testing and Trial run and  Commissioning with Quality test Reports
45 days

	Clause Reference

[17, 28]


INCENTIVES – 0.5% of the contract value per day of completion in advance subjected to a maximum of 5% will be paid as incentive along with the appreciation letter to the agency if works are completed within time period
The Site Possession Date is – the date of issue of LOA [21] 
The Site is located at: Selected Habitations across the Gram Panchayaths in the Chickballapur District – List is  

 provided [1.1] 

At the time of preparation of the tender document give the period after the issue of work order, when the site would be made available to the contractor, for example ‘one week after the issue of work order’ 

The Defects Liability Period is 5 years from the date of commissioning. [31] 
Insurance requirements are as under: For tender period [13] 

	
	Type of Cover 
	Minimum cover for Insurance

	(i) 
	Works and of Plant and materials 
	The sum stated in the Agreement plus 20% 

	(ii) 
	Loss or damage to equipment 
	Full replacement cost 

	(iii) 
	Loss or damage to property of Third Party 
	Full replacement cost 

	(iv) 
	Personal injury or death insurance

(a) for Third Party
	

	
	b) for Contractor’s employees or labour
	In accordance with the statutory requirements applicable to Karnataka


Price Adjustment Formula NIL [40]
The maximum amount of liquidated damages for the whole of the works [41] is ten percent of final contract price. 
	The following documents are also part of the Contract: Design& Drawings of all components &Structuresalong with technology details as per Standard Technical specifications.
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The liquidated damages for the whole of the activities are 
Part A :
For milestone 1


Housing- 30 days.    If housing work not started within 05  days from issue of work order, immediately contract will be terminated at the risk and cost of the Contractor & security deposit will be encashed.
For milestone 
2
Installation of Units  - 15 days
If Installation not started within 07 days after 30 days of issue of work order, immediately contract will be terminated at the risk and cost of the Contractor & security deposit will be encashed.
Testing, Trial run and Commissioning with Quality test reports is not completed even after 45 days; then contract will be terminated at the risk and cost of the Contractor & security deposit will be encashed.
Part B : 

Deficiency in Services for not attaining mile stones during Operations and Maintenance will be levied as below for non-compliance with the agreed supply of treated water particularly in the following three parameters—quantity, quality and reliability. 

1. In case of Non-performance with respect to water quantity & quality of pure water if it is not repaired Minor Repairs within 48 hours and Major repairs/ replacements of components  within 5 days , penalty will be levied as below, from the due date up to a maximum of 10% of Capital cost:

(i) up to 10 days
 –          Rs.1000/- per day

(ii) 10-20 days
  –         Rs.2000/- per day

(iii) 20-30 days
   –        Rs.4000/- per day

(iv) 30 and above days  –     Rs.5000/- per day

In case of non-compliance of water quality of pure water continuously for a period of 30 days, the contract is liable for rescinding at the risk and cost of the Bidder
	Clause 
Reference 

[49]


        The date by which “as-built” drawings (in scale …) in 2 sets are required is within 30 days of issue of certificate of completion of Whole or Section of the Work as the case may be. [48] 

The date by which Operating and Maintenance Manuals are required is within 30 days of issue of certificate of completion of Whole or Section of the Work as the case may be. [48] 

The amount to be withheld for failing to supply “as built” drawings or supply of Operation and Maintenance Manuals by the date required is 1% of Contact cost [48] 

The following events shall also be fundamental breach of the contract: [49.2]
1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC. 

The percentage to apply to the value of the work not completed representing the Employer's 

Additional cost for completing the Works shall be 30percent.[50.1] 

Concept Note – Part of Special Conditions of Contract
COMPETITIVE BIDDING FOR SUPPLY, INSTALLATION, COMMISSIONING WITH 3RD PARTY QUALITY TEST REPORTS & OPERATION & MAINTENANCE OF PURE DRINKING WATER PLANT

I. CONCEPT:
In order to ensure availability of value added quality water throughout the year, Government of Karnataka has decided to provide Pure drinking water plant at tube well/ surface water (open well, rivers, tank, nalas, tank, etc.,) based schemes in villages having Arsenic, Fluoride, TDS, Nitrate, Iron, Lead, Heavy metal, chemical & bacteriological contamination etc more than desirable limits. Keeping this in view, the Rural Drinking Water & Sanitation Department, Government of Karnataka invites Request for Proposal (RFP) On Turnkey/EPC basis. Treated water is to be supplied to the general public at the site at 10 paisa per liter. The contract agreement shall be for a period of 5 years and after which the infrastructure will be transferred to the Department. 

The Government of Karnataka is making concerted efforts in making best use of available technologies in providing pure drinking water to the rural people. The list provided is of tentative and subjected to changes as per site conditions in which habitation may added or deleted. An attempt is being made to address issues like cost effectiveness, sustainable operation and maintenance, minimum percentage of reject water and environmental impact. Thus this proposal seek technical and financial bid for Reverse Osmosis technology. In addition, all water used for Drinking Purpose should be appropriately disinfected with UV before dispensing. The Firms/bidders are requested to submit technical and financial bids for RO technology.
Department will provide water quality and habitation data for each village. The plants are to be located in water quality problem habitations of the State where Arsenic, Fluoride, Total Dissolved Salts (TDS), Nitrate, Iron, Lead, Heavy metal, bacteriological & chemical contamination etc is higher than desirable limits as per BIS 10500:2012 standard given in Annexure IV. The plants are proposed to meet the minimum need of water primarily for drinking and cooking. The output capacity of the plants in terms of liters per hour shall be 1000 LPH.

Tentative raw water chemical characteristics from different ground water sources are given in Annexure-III. However, bidder is to analyze the raw water samples from NABL accredited testing laboratory before designing the treatment system. In case, the contaminants as analyzed by bidder for any of the assigned habitation has been observed within the permissible limits, then Department reserves the rights to change that habitation with other habitation having higher concentration of contamination. Before installing the plant quality test results of the raw water should be submitted to the department for approval.

The chemical parameters of pure water obtained from Pure drinking water plant shall be within permissible limits (BIS 10500-2012) mentioned in Annexure-IV of this document.

The Department will provide required access to and permission to use free of charge raw / input water and will make efforts to ensure single phase power supply required for the plant.

2. The contractor will be responsible for:

i. Erection and commissioning of  water  purification plant should be within 45 days of the award of contract or handing over site whichever is later and thereafter  its  operation  and  maintenance  for  5Years  on  Turnkey /EPC Basis.

ii. Construction of housing structure (as per design & specification enclosed in Annexure –VIII  for the water purification plant, which should be stable and should last for minimum 15 years.  The Department however reserves the right for taking up the construction of housing structure for water purification plants at certain select locations separately thus limiting the bidder’s responsibility to only supply, erection, commissioning and O&M of pure drinking water plant.
iii. Making  in-take connection  for  raw  water  from  the  source  provided  by RDW&S department upto the plant and proper disposal of reject water from the water purification  plant. (Refer clause 8.3 also)
iv. Creating a network of service engineers, employing and training the operators of the water purification plants including maintenance of accounts and collection of tariff etc.

v. Delivering pure water at plant site that meets BIS 10500:2012 norms at all times. 

vi. IEC activities through awareness campaign/ Janandolan and other methods on the use of pure drinking water.

vii. Departmental Promotional Slogan and board as approved by Department to be prominently displayed.

viii. Any other related works / activities as may be necessary for its successful operation. 
ix. Villagers will carry water by paying user charges as prescribed. Bidders in consultation with Department can charge higher rate from those users who do not come under any Gram Panchayath jurisdiction.

x. Enter into Memorandum of Understanding with Gram Panchayats on the Operation and Maintenance of the PDW units wherever Gram Panchayats are interested to engage in O&M
xi. Orientation to G.P. members, Staff, VWSC members on roles & responsibilities through User manual, O & M schedule, contact details, basic troubleshooters.

xii. Awareness generation among people by earmarking 5 % of tariff collected. 

xiii. Gram Panchayath to have responsibility to check quality test reports weekly & ensure quality standards.

xiv. Random 20% of the plants installed should be inspected & certified by the District Committee. In case of failure of more than 20% of samples tested all the units shall be tested at the cost of Agency. The Agency shall replace the units at its expense.  

xv. Web based monitoring system for plants installed: Entering information into web based system designed by department viz Installation date, services details, complaints, updating raw & pure water quality details monthly quality & quantity details etc., as required by the department & compatible to the server provided. 
xvi. Coordination to procure site, water supply, electricity and land from the Dept.

xvii. The bidder should have technical staff and experts.

xviii. Setting up of Toll free number for complaints and compliance. Toll free to be prominently displayed outside the plant for redress of complaints.

xix. O & M schedule to be prescribed.  Department reserves the right to handover O & M of plants in each package to the respective GPs wherever the GP shows willingness and capacity to operate and maintain the plant on a sustainable basis.  In such cases, only capital cost would be paid to the bidder.  Names of such villages if any would be informed before execution of agreement. However bidder should enter in to an AMC with GP.

xx. Intimation on availability of Spare parts to RDW&SD/GP.

xxi. Platform for proper drainage to avoid stagnation of water near installed plant and proper recharge measures for rejected water.

xxii. Certification by GP/AE/JE for making payments as per schedule to supplier by Govt.

xxiii. Inauguration functions of Pure Drinking Water Plant.

xxiv. Handing over the Pure Drinking Water Plant and accessories to the concerned GP/ Engineer In-charge of RDW&SD, in good working condition after the maintenance period of 5 years. 
Note: Issuance   of   bid   documents   does   not   guarantee   that   the   bidder is meeting the eligibility criteria

3.0 Even though the bidders meet the above qualifying criteria, they are subject to disqualification if they have made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements, and / or record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures etc. 

3.1 The time allowed for completion of the work will be 45 days after the date of award of contract or handing over of land, whichever is later (excluding trial run) 
3.1
(a) The offer shall remain open for acceptance for a period of 90 days (ninety days) from the date of opening of the Tender. The earnest money shall be forfeited if the tenderer withdraws or modifies his offer within the validity period or fails to sign the (Formal Contract) agreement after acceptance of his offer or fails to commence the work within five days of issue of acceptance letter. After the forfeiture of earnest money, the contract shall be immediately nullified.

(b) The tender will be finalized after obtaining Tender validity period extension by the Lowest Bidder if necessary.

3.2
On acceptance of the tender, the contractor shall either himself remain available at site of work or arrange for the availability of an accredited representative, fully authorized in writing at the site of work to receive instructions of the Engineer-in-Charge or his representative and to ensure prompt compliance thereof.

3.3
The department does not bind itself to accept the lowest rate of any tender and reserves to itself, the right of accepting the whole or part of the tender and tenderer shall be bound to perform the same at the quoted rates.

3.4
Sales tax or any other tax on the material or the turnover shall be payable by the contractor and the Government will not entertain any claim in this respect.

3.5 Before filling this tender, the contractor shall visit the site and satisfy himself as to the conditions prevalent there especially regarding accessibility to the site, nature and extent of the ground, working conditions, stacking of materials, installation of Tools and Plants etc., accommodation and movement of labour, supply of water and power for satisfactory completion of the works contract. No claim, whatsoever on such accounts shall be entertained by the department under any circumstances.

3.6   The contractor shall comply with the provisions of the Apprentices Act 1961, Minimum Wages Act 1948, Workmen’s Compensation Act 1923, Contract Labour (Regulation and Abolition Act 1950), Payment of Wages Act 1936, Employer’s Liability Act 1938, Maternity Benefits Act 1961 and the Industrial Disputes Act 1945 as applicable and the rules and regulations issued there under from time to time. Failure to do so shall amount to breach of the contract and the Engineer-in-Charge may at his discretion decide to terminate the contract. The contractor shall also be liable for any pecuniary liability arising on account of violation by him of the provisions of the Act.

3.7
The tenderer shall bear all costs associated with the preparation and submission of his tender and the department shall in no case be liable for these costs.

3.8
Unless otherwise stated, the contract shall be for the whole work as described in the “Schedule of items of Works” and the drawings. The contractor shall be bound to complete the whole work as described in the schedule of items of works and the drawings, including the additional items if any, as per drawings and instructions. The certificate of completion as issued by the Engineer-in-Charge shall be the conclusive proof of completion of work.

3.9
The tender shall be typed or written in indelible ink and shall be signed by the tenderer or a person or persons duly authorized to sign on behalf of the tenderer. All pages of the tender document containing the entries and all corrections or amendments made there in shall be initialed by the person or persons signing the tender.

3.10
Incomplete tenders or tenders not fulfilling any of the conditions specified above are liable to be rejected without assigning any reason.

3.11     Each bidder shall submit only one bid. In case, a bidder submits or participates in more than one Bid, bidder is likely to be disqualified and the bid will be rejected.

3.12   Pre bid compliance undertaking: Deleted
4.0   PAYMENTS


Capital Cost: On Supply, Erection and Commissioning:

The Department shall make the payment village wise in the following manner:
	On completion of complete structure/Shed (including all types of Civil works)
	70% of the Civil Structure and Housing Cost within 10 days.

	On Supply (at site) of WPP and all other components in full manner
	40% of the WPP cost only, within 10 days.

	On Commissioning of WPP, successful running of WPP for 15 days
	40% of the WPP Cost  + 10% of Structure & Housing  Cost within 10 days.

	After successful O&M for 2 ½ years
	10% of  the Total cost

	After successful O&M for 5 years
	10% of  the Total cost


 After completion of the work, and successful commissioning of the unit the performance security will be released.
If the payment is delayed beyond the period as above, the contractor is eligible for an interest at the rate of 10 % per annum for the delayed period for the delayed amount.

 Agency/Contractor has to get the QUALITY Test Reports from reputed institutes/labs for each units before commissioning and Department will randomly checks the Quality of Units by reputed institutes. If quality does not conform to the set standards, then such units have to be replaced and the expenditure incurred towards 3rd Party Quality Inspection will have to be borne by the Agency/Bidder.
The Operation and Maintenance Cost is fixed at 10 paisa per Litre 

4.1 TIME LINE FOR IMPLEMENTATION (from the date of work order)
	Housing
	 Within 30 days

	Unit Installation trial run & Commissioning with Quality test Reports  
	Within 45 days


Termination of Service -During Housing or Unit Installation Stage, if agency failed to adhere to the time line given, then Department will immediately terminate the approved agency services and will award to the agency which has qualified during tender stage and action will be initiated against defaulting Agency. The Performance Guarantee (PG) of the default agency will also be encashed within 5 days from the date of default.
4.2 INCENTIVES – 0.5% of the contract value per day of completion in advance subjected to a maximum of 5% will be paid as incentive along with the appreciation letter to the agency if works are completed within time period
4.3
A bill shall be submitted by the contractor along with the necessary documents. The Engineer in charge shall get the bill verified, if possible,   within 10 days from its presentation and the contractor shall be required to sign the correction made, if any, in token of its acceptance, before releasing or adjusting the   payment amount. If the contractor does not submit the bill or delays its submission or acceptance of correction after verification the entire responsibility for none or delay in payment shall rest with him.

4.4
GUARANTEE & WARRANTEE

The work under this specification shall be guaranteed to meet the performance requirement as called for in the specifications and annexure in all respects. The supplier shall provide a guarantee that the system/ equipment are new and of high quality and free from defects in design, material and workmanship.

5.
EVALUATION OF THE “TENDERS”:

1.
The Technical Bids will be opened by the Executive Engineer, RDW&S Department, Chickballapur on specified date and time at the place mentioned   in the Tender Notice.  The Tenderers or his authorized agents, who are present at the time of opening of Technical Bids, should sign in the prescribed “Register” as proof of presence.

2.  The Executive Engineer, RDW&S Department, Chickballapur shall first open the Technical Bids.  Executive Engineer, RDW&S Department,Chickballapur will prepare the Comparative Statement, based on the financial and eligibility criteria fixed.

6.
Language of Tender:

The Tender Document prepared by the Department and all correspondence and documents relating to the Tender exchanged by the Tenderer and the Department, shall be written in the English language only.

7.
Finalization of Tender and intimation to the Qualified Tenderers:

a) The tender will be approved as per the delegation of powers delegated to each Officers of the department.

b) The maximum number of Pure Drinking Water Plants allotted to any one Bidder will be 300 Units.
8. SCOPE OF WORK FOR BIDDER:-

The bidders will be responsible for:

i. Erection and commissioning of Pure drinking water plant within 45 days of the award of contract or handing over site whichever is later and thereafter  its  operation  and  maintenance  for  5  Years  on Turnkey/EPC  Basis.

ii. Construction of housing structure for pure drinking water plant, which should be stable and should last for minimum 15 years.  The Department however reserves the right for taking up the construction of housing structure for water purification plants at certain select locations separately thus limiting the bidder’s responsibility to only supply, erection, commissioning and O&M of pure drinking water plant.
iii. Making  in-take connection  for  raw  water  from  the  source  provided  by RDW&S department and scientific disposal of reject water from the Pure drinking water plant by appropriate treatment /recycling as per the norms prescribed by Central and State Pollution Control Boards.

iv. Creating a network of service engineers. Employing and training the operators of the plants.

v. Delivering product water at plant site that meets BIS 10500:2012 norms at all times. 

vi. IEC activities through awareness campaign/ Janandolan and other methods on the use of pure drinking water.

vii. Departmental Promotional Slogan as approved by Department to be prominently displayed.

viii. Any other related works / activities as may be necessary for its successful operation. 

ix. Villagers will carry water in 20 liter jerry cans, the cost of which will be paid by users. Bidders in consultation with Department can charge higher rate from those users who do not come under any Gram Panchayath jurisdiction. 

x. Enter into Memorandum of Understanding with Gram Panchayats on the Operation and Maintenance of the PDW units wherever Gram Panchayats are interested to engage in O&M

xi. Orientation to G.P. members, Staff, VWSC members on roles & responsibilities through User manual, O & M schedule, contact details, basic troubleshooters.

xii. Awareness generation among people by earmarking 5 % of tariff collected. 

xiii. Gram Panchayath to have responsibility to check quality test reports weekly & ensure quality standards.

xiv. Random 20% of the plants installed should be inspected & certified by the District Committee. In case of failure of more than 20% of samples tested all the units shall be tested at the cost of Agency. The Agency shall replace the units at its expense.  

xv. Web based monitoring system for plants installed: Entering information into web based system designed by department viz Installation date, services details, complaints, updating raw & pure water quality details monthly quality & quantity details etc., other parameters as defined.
xvi. Coordination to procure site, water supply, electricity and land from the Dept.

xvii. The bidder should have technical staff and experts.

xviii. Setting up of Toll free number for complaints and compliance. Toll free to be prominently displayed outside the plant for redress of complaints.

xix. O & M schedule to be prescribed and handed over to the department and Grama panchayat.  

xx. Guarantee of Spare parts to RDW&SD  for a period of 15(Fifteen) years.
xxi. Platform for proper drainage to avoid stagnation of water near installed plant and proper recharge measures for rejected water.

xxii. Handing over the Water Purification Plant and accessories to the concerned GP/ Engineer In-charge of RDW&SD, in good working condition after the maintenance period of 5 years along with one set of spares/ tools for regular maintenance.

8.1     The main components in the scope of supplier in terms of water purification System Components, Instrumentation & Controls for respective technology shall be as shown in Annexure/Section:

8.2          Technology Requirements

1. The capacity of the plant shall be the capacity of RO technologies pure water in liters per hour (LPH) .
2. The technical specifications of each component of RO water purifier technologies for the capacity of 1000 LPH is given in Section – III.
3. The raw water quality characteristics are given in Annexure-III, are based upon the water testing result carried out by the department. However, the bidder is advised to analyze the water samples on their own in NABL accredited laboratories before quoting their rates if felt necessary. Pretreatment facilities, if required shall be provided. No additional cost is payable.  

4. No extra claim will be entertained after the allotment of the work on this account.

5. The  pure water  quality  characteristics  are  given  in  Annexure- IV
a. However, the chemical parameters including Uranium of pure water obtained from pure drinking water plant shall be within limits mentioned in Annexure-IV of this document.

6. The reject generated from reverse osmosis or any other technology should be appropriately treated/ recycled and is the responsibility of the deploying firm/ bidder.
7. Automation to collect pure drinking water of 20 liter by dropping 2 nos of one rupee coins or 10 liter by dropping one rupee coins and by using smart cards. The smart card cost should not exceed Rs 100.00 & provision of a stop button in the dispensing system to stop flow of water as soon as the container is filled.
8. The bidder has to design supply, install, and commission the pure drinking water system and automated water dispensers for FIVE years as per agreed contract including the housing structure. 

9. This offer should include all the possible expenses towards spares, replacement of membranes, consumables and repairing/ reconditioning if any required during the specified period of the FIVE years.

10. The bidder should have their own field testing kit facilities for water testing at site.

11. The bidder would analyze the water sample for all parameters as per BIS:10500:2012 norms once in a month, from their own lab located at Head Quarters or some reputed lab & supply the same to the Gram Panchayath, the AEE, RDW&SD and & maintain proper record at site. In addition to this, the bidder shall make available at plant site, at all the time, a digital TDS meter for on the spot testing of pure water.

12. However,   the   pure water   quality   shall   also   be   tested   in   the Rural Drinking Water & Sanitation Department laboratories located at various places in the State & the report of chemical examination from these Laboratories shall be treated as final.

13. The water quality must conform to BIS 10500:2012 standards (read with clause above). Water quality will be periodically evaluated maximum with an interval of one month and the system should perform consistently.
14. In case of Non-performance with respect to water quantity & quality of pure water if it is not repaired Minor Repairs within 48 hours and Major repairs/ replacements of components  within 5 days as indicated in Annexure-A, penalty will be levied as below, from the due date up to a maximum of 10% of Capital cost:

15. up to 10 days
 –          Rs.1000/- per day

16. 10-20 days
  –         Rs.2000/- per day

17. 20-30 days
  –        Rs.4000/- per day

18. 30 and above days  –    Rs.5000/- per day

a. In case of non-compliance of water quality of pure water continuously for a period of 30 days, the contract is liable for rescinding at the risk and cost of the Bidder.

19.  Where raw water is taken from existing tube well independent electricity meter for Pure drinking water plant will be installed by the department and payment of electric bill will be made by the bidder for electricity consumed for running of Pure drinking water plant.

20. The system should be able to adopt the variable feed water characteristic such as varying amount of fine particulate / silt etc. in the raw water and varying Contamination levels throughout the design period.

21. The use of cleaning chemicals in the system should be minimal.

22. The essential components (like for example RO membranes) in the adopted technology shall be cleaned every time when the flow rate of pure water decreases by 15% of the flow rate of the pure water on commissioning of the water purification System Components, Instrumentation & Controls. Plant after installation of complete. For that purpose, the bidder will maintain a Log book at site in which daily flow rate of the pure water shall be entered. The officer in charge from department may check the log book randomly. Otherwise in normal conditions of flow rate, Essential components (like for example RO membranes) shall be cleaned after every 3 months. Membrane cleaning sequence shall be as under:

a. Acid Cleaning 

b. Flush

c. Alkaline Cleaning

d. Flush

e. Sanitizing

f. Flush

23.  The system should ensure prevention of fouling of the downstream RO Membranes/caused by the presence of organic and microbiological foulants in the raw water.

24.  The system should ensure prevention of a majority of physical foulants from entering into RO membranes so as to ensure clean essential components like RO membranes, etc delivering consistent performance.

25. The system should generate minimal amount of effluents thus giving an environment-friendly solution.

26.  The  dependence  on  operator  for  day  to  day  functioning  should  be minimal. The Bidders should provide semi-automated system along with specifications mentioned in Section-III.

27. After prescribed O&M period, while transferring the facility to Department/GP, agency has to provide 1 set of spares/parts for future operations.

28. DELETED
8.3     Making connection for raw water:-
The cost for raw water connections form source to raw water tank shall be borne by the department.
8.4     Disposal of Reject Water:-

The bidder shall be responsible for proper and scientific disposal of reject water from the Pure drinking water plant site by appropriate treatment/recycling.


Various works which are to be executed at every individual site are also listed in Annexure- III. 

Re-generation of ion- exchange resins in ion–exchange technology, re-generation of adsorbents in adsorption/precipitation technology in an environment friendly manner is the responsibility of deploying firm/Bidder.

9. GENERAL REQUIRMENTS:
1. The bidder shall install the required equipment, certified by BIS and other statutory organizations. He shall maintain the same for a period of FIVE years from the date of commissioning of plants, as per the conditions prescribed in this document, and in the time frame prescribed at his own cost.

2. The successful bidder will indicate distribution of pure water for its maximum utilization by village residents. The bidder will carry out extensive IEC activities so as to generate the market for potable water.

3. After completion of FIVE years (5) of the Turnkey/ EPC period, the Pure drinking water plant becomes property of the department. The bidder will hand over all the assets including building to the department in good working condition.

4. The bidder shall perform all maintenance to ensure proper operation.

5. The bidder will provide training to the system operator. The bidder shall ensure routine inspection of the equipment by the equipment supplier.

6. The pure water shall be distributed daily in consultation with the P.D.O of the concerned Gram Panchayath on all days from plant site (minimum for six hours). However, the village community may increase the working hours, if so desired, in order to provide adequate water to the public. The bidder shall have to provide all the services at the approved rates during the extended hours.

7. The bidder will be responsible for maintaining the service levels regarding the response-time  to  access  the  log  sheet  information  and  provisions  of  water selling throughout the period of the contract. Employment of local NGO and 3rd party entities is permitted for fulfillment of the contract.

8. The bidder shall provide trained manpower to maintain the equipment, change filters, and refill chemical storage tanks. Maintaining the required uptime of all the systems to ensure the provisions of quality services to the villagers are the main ingredients of the work.

9.  The department would try to ensure 6 hours single phase power supply.

10.  The bidder will be responsible for the supply of consumables and chemicals, and any other material required essentially to provide effective services.

11. The bidder shall organize wide publicity for the pure drinking water plant & benefits of potable water through different media, at his own expense.

12. The bidder shall provide and maintain the electrical and plumbing fittings of all types at the treatment plant in good working condition.

13. The bidder shall provide display boards giving general information and facilities available. These boards shall be of standard type as per design provided by department.

14. Non- Discriminatory and Transparent Bidding Procedure: The Department shall ensure that the rules for the bidding process shall apply in a non-discriminatory and transparent manner. No confidential information relating to the project or the bidding process that has the potential to restrict competition or give any bidder any advantage shall be divulged anytime.

15. Prohibition against collusion with other prospective bidders.  Each bidder warrants by the bid that the contents of the bid and the bid amount have been arrived at independently. Any bid that is found to have been arrived at through consultation or collusion or any sort of understanding with any other prospective bidder for the purpose of restricting competition shall be deemed to be invalid and the bidder shall lose his security deposit/earnest money deposit.

16. Inducement: - Any effort by a bidder to influence processing of bids or award of bid by the Department or any officer/agent/advisor thereof may result in the rejection of such bidder’s bid. In such a situation involving the rejection of bid the bidder shall lose the bid security/ Earnest money deposit and would be potentially disqualified from participating in other tenders with the Government of Karnataka.

17. During O&M period all the expenditures related to men, material, spares, power charges etc excluding raw water to be borne by approved agency.

10.
OTHER REQUIRMENTS:

10.1
The record of treated water supplied to the village shall be maintained by the bidder. The record should always be updated, legible and be produced for inspection as and when asked for.

10.2
All the successful bidders will have to ensure collection of the samples from the respective villages and meeting of the design criteria.

10.3
Frequency of replacement of membrane shall invariably be mentioned in the offer. The minimum guaranteed period of membrane should not be less than 3 years.

10.4
Any  deviation  from  the  proposed  design  needs  to  be  approved  by  the Department.

10.5
Testing and Inspection

10.5.1 Pre dispatch inspection:

All equipment covered under pure drinking water plant shall be subjected to pre dispatch inspection. The pre-dispatch inspection will be carried out by Department or its accredited agencies.

10.5.2
During inspection, the bidder should produce all the documentary evidences for having procured and used new and quality components which go into the total system. These documents including guarantee/ warrantee / test certificate of the component manufacturer will be verified and authenticated by the inspection agencies. Such authenticated document should form a part of the total document required for clearing the bill for payment as per the schedule of payment.

10.5.3 The supplier should offer total facility for pre dispatch inspection.

10.6
Tests for Pure drinking water plant system on commissioning
i. All equipment covered under pure drinking water plant shall be subjected to inspection testing by Department on completion & commissioning.
Random 20% of the plants installed should be inspected & certified by the District Committee. In case of failure of more than 20% of samples tested all the units shall be tested at the cost of Agency. The Agency shall replace the units at its expense.
10.7 Site tests
After erection at site, all components, equipment as described shall be tested to prove satisfactory performance and /or fulfillment of functional requirements without showing any sign of defect as individual equipment and as well as a system. All rotating components of the system as applicable shall run at the rated speed for a period of 5 (FIVE) Days. During this period, all the components shall function smoothly without any undue deflection; imbalance vibration, flutter, slipping or sticky motion, excessive play & overheating at bearing parts, sparking etc.

10.8
Packing, forwarding and transportation
All accessories which are likely to get damaged during transit if transported mounted on the equipment shall be removed adequately packed and shipped separately. All inlet and outlet flanges shall be blanked with thick bolted wooden planks. Packing shall be sturdy and adequate to protect all assemblies’ components and accessories from injury by corrosion, dampness, heavy rains breakage and vibration encountered during transportation, handling and storage at the plant site.

10.9
Erection and Commissioning (E & C)
The Supplier shall be responsible for satisfying himself and the Department as to the correctness of the electrical and mechanical connections between all equipment in his supply. For all above work, the supplier shall furnish the required services of erection superintendent and other skilled and unskilled labour, erection tools, tackles and other required equipment. The supplier shall take these materials back after the erection is complete.

10.10
Delivery/Commissioning:

The delivery and commissioning of all the equipment covered in this specification is 45 days from the date of the confirmed Letter of intent or handing over of building whichever is later. Earlier completion periods are preferred.

10.11
Departmental Promotional Logo
The departmental promotional logo and message will be printed/ painted on the structure by the bidder as specified by the Department.

10.12    Contractors information:

The contractor’s information like Name of person/ organization, address, contact numbers of the contractor and all the tied up firms shall be clearly displayed in local language. The information shall be displayed so that it is clearly visible.
11.
SCOPE OF DEPARTMENT / GRAM PANCHAYAT

The Department / Gram Panchayat of respective village shall be responsible to provide.

· Making  in-take connection  for  raw  water  from  the  source  provided  by RDW&S department and scientific disposal of reject water from the Pure drinking water plant by appropriate treatment /recycling as per the norms prescribed by Central and State Pollution Control Boards.

· Single phase power supply at one point i.e. up to Electric Meter to be installed by Electricity Department for Pure drinking water Plant. Department will make effort for necessary availability of power supply required for the plant However, same shall be operated by the bidder.
· In case during the tenure of the project, the ground water dries up and hence the raw water is unavailable the department shall make alternate arrangement that is mutually acceptable.

· The operation and maintenance of pure drinking water plant shall be carried out by Gram Panchayat/Agency as desired by Tender Authority.
· District level committee consisting of CEO,ZP or his nominee, Geologist and one Technical expert should monitor the progress and performance of the units from time to time.

SECTION– 7
TECHNICAL SPECIFICATION FOR PURE DRINKING WATER PLANT,  DRAWINGS AND SCHEDULE OF ACTIVITIES
[image: image4.png]



	TECHNICAL SPECIFICATION FOR  FULLY AUTOMATED WITH STAINLESS STEEL WATER PURIFICATION PLANT OF 1000 LPH CAPACITY ( R.O + UF SYSTEM)

Sl. No.

Description

Providing Design, Engineering, fabrication, construction & commissioning of 1000 LPH R.O Plant + UF machineries with accessories as per technical specifications including Five years operation and maintenance with the following specifications & inclusive of all taxes etc
TECHNICAL SPECIFICATION FOR  FULLY AUTOMATED WITH STAINLESS STEEL WATER  PURIFICATION PLANT FOR

REVERSE OSMOSIS with UF Blending of 1000 LPH capacity to meet output water quality BIS 10500

1

Inlet Pump **

Type

Number

Make

Capacity

Pressure and power

MOC for cover/casing

Function– to feed water from storage tank to filter

Horizontal Centrifugal

One Number

Grundfos/Kirloskar/ Crompton greaves/Shakthi/CRI/OSWAL / IPP Pumps/Calpeda/Lubi.

As per plant requirement

As per plant requirement    

* S S 304

2

Sand and Carbon Filter

With Auto MPV (2 Nos)

12x64 or 13x54 

Pressure Sand Filter with

Multi Graded Sand

Granular Activated Carbon

Filter COCONUT SHELL

Type with min 1000 Iodine

Value with auto MPV

Flow Rate

No. of Cartridge Housing

MOC for housing

Make for Auto MPV

MPV should be able to interact with central control panel Time base /volume base for its automatic back washing, rinsing & forward flow & its display on control panel

Function– to remove turbidity & impurities from water.

Function– to remove pesticide, insecticide and biological impurities from water.

As per plant requirement

As per plant requirement

* S.S.304

Initiative/Proton/Rinnsing/Splencer

3

Micron Cartridge Filter/Inline filter 

Flow Rate

MOC for housing

No. of Cartridge housing

Micron Rating

Flow Velocity

MOC of Cartridge

Make

Function- fine filtration of water for removal of Suspended solids up to 1micron, micron size to prevent chocking of Membranes

As per plant requirement

* S.S.304  

2 No (In case of micron cartridge filter)

20 micron to 1 micron

As per plant requirement

PP - 20 ' jumbo Cartridge (In case of micron cartridge filter) / equivalent of 1 micron GSM filter (in case of Inline filter)

Zephyr/ Ametak-USA / Gopani/Purtex/Osmotic/HI-Tech/Aventura / Cyrus Micron.

4

Anti scalant Dosing System and Chemicals

Pump

Make

Quantity

Type 

Capacity

Quantity of Tank

Capacity of Tank

MOC of Tank

Make of Tank

Function- to inhibit scaling of hardness salt and Silicon of RO Membranes with low level sensor & detectable on Control Panel

1 Set

Nanfang / Prominent/E-Dose /Pentair / Tacmina/Braqua-chems Scale check /Nuton/ V Dose/Calpeda /proton

1 No.

Electronic Diaphragm Type

0-6/10 LPH

1 No.

100 Ltr.

PE/FRP.

Indian

5

High Pressure Pump **

Type 

MOC for stator 

Number

Make 

Capacity

Pressure & Power 

Function-to develop required pressure for Reverse Osmosis (RO) Membranes

Vertical Centrifugal Multistage

* SS 304

1 No.

Grundfos/Kirloskar/Crompton greaves/Shakthi/CRI/Calpeda

Oswal/Nuton/ IPP Pumps/Lubi

As per plant requirement

As per plant requirement
6

Pressure Vessel /Membrane Housing.

Diameter 

Length

MOC

Function-to house RO Membranes under pressure

RO Module consisting of membrane housing with RO membrane mounted on SS skid

As per plant requirement

As per plant requirement

* S.S.304.

7

7 (a)

Membrane RO

Size

Average Flux

Make

Type

Operating Water Temperature

Membrane UF

Type

Size

Average Flux

Make

Operating Water Temperature

MOC

Function-to remove dissolved salt all kind of heavy metals from water by Reverse Osmosis to produce permeate water having less dissolved salt/parameters confirming to BIS 10500:2012 and reject water having highly concentrated salt.

4" X 40 inch length x 5 No

<15 GFD

DOW Filmtec-USA, / Hydranautics/ HiTech/Burton/Uniqflux / Cyrus ultrapar(USA Technology)/Membranium(Russian Technology)/Lanxes(German Technology)/Lewabrane/Saan/Hydromatrix

TFC-Polyamide

Ambient Temperature

Blending RO Output Water with UF Permeate Water to adjust PH & TDS of output water

Spirally Wound PAN, PS, PES, PVDF

4"dia x 40 inch length x 1No

25 LMH to 35 LMH

DOW Filmtec-USA, / Hydranautics/ Uniqflux/ OltremareToray-Japan,Ge/ Hi-Tech/Burton /Membrane Filters.

Ambient Temperature

* SS 304

8

8 Contd.

Cleaning in

Place(CIP)System

Quantity of tank

Capacity of tank

MOC of tank

Make of tank

Micron Cartridge Filter

Flow rate

MOC 
No. of Cartridge housing

Micron Rating

Flow velocity

MOC of cartridge

Function- use for chemical cleaning of RO Membranes over a period of time

1 No.

As per plant requirement

FRP/ SS

Indian

20’ Jumbo

As per plant requirement

FRP/ Engineering Grade Plastic

As per plant requirement

20u to 1u

0.27 Mtr /Sec

PP

9

Product Water Storage Tank

Type/ MOC

Control

Capacity

Function–For storage of Product Water from RO Plant

* SS 304 storage tank.

Provision of Low Level and High Level Switch/float

Storage tank 2000 ltrs.

10

Pressure pump

Type

MOC for Stator 

Number

Make

Capacity

Pressure and power

Function-Create pressure for dispensing system

Horizontal, Centrifugal

* S.S.304

One

Kirloskar/Crompton Greaves/Shakti/CRI/Calpeda/IPP Pumps

As per plant requirement

As per plant requirement

11

S.S. Skid

40 mm,  * S.S.304     As per plant requirement

12

DISINFECTING SYSTEMS       .

MOC

MAKE

Capacity

Function- To avoid Bacteriological contamination and provide safe water 

* S.S.304
Alfa/Sukruthi/Aquoz

As per plant requirement 

13

Raw Water Tank

Type/ MOC

Control

 Capacity

Function-For storage of raw water from raw water source to filtration plant

Food grade 3 layer HDPE 5000 Litres - kept on the floor inside the housing.

Provision of Low Level and High Level Switch/float

Storage tank 5000 ltrs

14

Piping work

* S.S.304 able to withstand 15 bar working pressure
Instrumentation & Electrical Components

A

Pressure Gauges

Function-to measure pressure

Quantity

1 Nos

Location

High Pressure pump,Discharge and RO Reject

Range

0-7 Kg/cm2

Location  

Feed pump outlet /Filter outlet

1 Nos

Make

High Pressure pump,Discharge and RO Reject

MOC

0-20 Kg/cm2

A1

Low Pressure and High Pressure Switch.

Forbes Marshal/Aventura/Aquazen/Grundfos/Calpeda.

* S .S 304

Location

Function-Safety Mechanism to shut down RO Plant in event of very low or very high pressure

Range

1 Nos

Location  

High Pressure pump, Discharge and RO Reject

Quantity

0-7 Kg/cm2

Location

Feed pump outlet /Filter outlet

Range

1 Nos

Make

High Pressure pump,Discharge and RO Reject

MOC

0-20 Kg/cm2

Danfos / WIKA 

* S .S 304

.                                                                                                                              .

Function-to measure pressure at feed pump, high pressure pump filter, outlet, discharge and R.O. reject 

Quantity as required

High Pressure pump,Discharge and RO Reject etc.

0-7 Kg/cm2, 0-20 Kgcm2, as per requirement.

As stated above for input and output measurement

Forbes marshal/Aventura/Aquazen/Grandfos/Calpeda.

*S.S.304

Function-Safety Mechanism to shut down RO Plant in event of very low or very high pressure

High Pressure pump, Discharge and RO Reject

0-7 Kg/cm2

Feed pump outlet /Filter outlet

1 Nos

High Pressure pump, Discharge and RO Reject

0-20 Kg/cm2
Danfos / WIKA/Genet

* S .S 304

B

Flow Indicator

Function to measure flow rate at location

Quantity

4 Nos

Location

RO feed, RO product, Reject & Reject recirculation/Bending 

Type

Float type, panel mounted

Max operatingTemperature

40 degree centigrade

Measuring points

RO Feed, RO Product, Reject/UF feed and UF outlet 

Make

Flow Max/ FIP/ Eureka/ Proton/Accord/Gennet

Instrumentation & Controls

Remote access and Monitoring System: -  

Real time remote monitoring system based on remote performance monitoring device (RPMD), a logical processing unit with sensor data reading and sending features, mounted on water purification plant, using GSM net work for real time online tracking of vital machine health and key process parameters. The instrument should be easy to operate interface, adaptable in local language for easy operation by a local operator, who does not need to be highly literate or technically sound. It shall have provision to on site manual operation even at purification plant Trigger based system.

Each plant should have the capacity of sensor based real time data collection and data transmission of the process and vital machine parameters to the centralized server over GSM/GPRS network technology. Details for interfacing with the centralized server would be shared by the department with the contractors.

Data sending mechanism:-By providing SIM card it should be able to display the data captured by sensor at plant site and also send it through GSM modem and SIM card.

Online Monitoring system - Make                    Proton/Grundfos/NGX/Nuetech/Accord/SMARTNGREEN/Initiative/JAL.TM/Aster-Embark

Online Monitoring system - Make                    Proton/Grundfos/NGX/Nuetech/Accord/SMARTNGREEN/Initiative/JAL.TM/Aster-Embark

C)

Should Show Filtration Control Panel, should have Timer for auto flush, High pressure switch for Auto flushing system with Electric control panel, Product and Reject flow Digital conductivity or Water sale and recharge Alerts like low water

 With Automation system.

Combo dispensing system

Stainless Steel 
Compact module for combo system

Android Based Remote  

Make

Push Button in the Coin

Proton/Grundfos/Accord/Smarten Green/Initiative/Aster-Embark.Insper/Electrol
D)

Solenoid Valves                     4 Nos

NO / NC Type Solenoid Valves duly operated via Control Panel and enable auto flushing of RO membranes and UF membranes

NO / NC Type Solenoid Valves duly operated via Control Panel between raw water tank and 

discharge line of raw water line inlet 
E)

Self Chargeable Battery Operated UPS which will ensure that will provide safe and pure drinking water all the time

F)

Float Switch - Low Level / High Level Type that will trigger signal to the Raw Water Pump & High Pressure Pump to shut down or start

Mechanical Ball Type between the source pipeline to raw water tank
NOTE: 
* SS 304 Means stainless steel 304 of standard make. 

** The wetted part materials of the pumps shall be of the following specifications 

Component

Material

External jacket

Suction casing

Delivery Casing

Stage casing

Impeller

Lower cover

Upper cover

Spacer sleeve

Chrome – nickel steel

1. 4301 EN 10088 (AISI 304)

Pump shaft

Plug

Chrome- nickel steel

1. 4305 EN 10088 (AISI 303)

Mechanical seal

SO 3069 – KU

Ceramic alumina/Carbon/ EPDM

Wear ring

PTFE

O-ring

NBR

1. Anti scalant use Only NSF 60 Approved Chemicals.

2. Low Level Sensor Indicator for the Anti-Scalant Tank that will shut down the plant during low level of the Anti Scalant

3. Piping from Raw Water Source to Raw Water Tanks in CPVC

4. The piping and accessories used after Raw Water Tank to product water tank shall be S.S 304 Piping

5. Piping from Output of Pure Water Tank to Coin Vending Machine and smart card shall be in Stainless Steel

6. Design of RO system must be done keeping in mind of pollution norms of reject management and accordingly RO recoveries must be optimized

7. RO-UF System must be suitable for remote monitoring and automatic and remote display must be possible to get quality of water, power consumption, quantity of water processed/dispensed, coin/cash collection etc. system location wise No chemical should be used to adjust pH or TDS of filtered water.

8. The sand filter and carbon filter housing with SS 304 to with stand requisite pressure and not less than 1.50 mm thickness or more to withstand requisite pressure.

9. R.O membrane housing with S.S-304 of 2.00 mm thickness or more to withstand requisite pressure. 

10. Pure Water storage tank with S.S 304 of 0.80 mm thickness or more to withstand requisite pressure.
11. The high pressure pump shall be fully stainless steel including Impellor 
12. All the components and fixtures used should be food grade and drinking water compatible.
13. For detailed specifications of civil and electrical item of works refer PWD SOR.
14. Main Door ‘D’ can be 2200 mm width also. Instead of 2 windows, one window and one ventilator may be provided along the rear wall of the housing  (refer to sketch)
15. All components, materials of works should conform to IS relevant codes/ drinking water standards of national or international. 
ANNEXURE – I

	Sl   No
	Work description
	Time requirement
	Remarks

	1
	Media replacement in
 Sand filter/carbon filter
	5-7 days
	Major Repair

	2
	Membrane cleaning
	3 days
	Major Repair

	3
	Membrane replace ment
	7 days
	Major Repair

	4
	Pipe line leakage
	1/2 days
	Minor Repair

	5
	pipe line sanitation
	within 48 hrs
	Minor Repair

	6
	Feed pump/HPP Malfunction
	3 days
	Major Repair

	7
	panel Board malfunction
	3 days
	Major Repair

	8
	panel board replacement
	5-7 days
	Major Repair

	9
	Multiport valve replacement
	5 days
	Major Repair

	10
	Feed pump/HPP replacement
	5-7 days
	Major Repair

	11
	Internal electrical issues
	2 days
	Major Repair

	12
	Raw water source issue
	1-7 days
	Major Repair

	13
	External electrical issue
	1-7 days
	Major Repair

	14
	UV-Bulb fuse
	within 48 hrs
	Minor Repair

	15
	UV-Balast repair
	within 48 hrs
	Minor Repair

	16
	Micron filter cleaning
	within 1 hr
	Minor Repair

	17
	Micron filter replacement
	within 48 hrs
	Minor Repair

	18
	Membrane end cap leakage
	within 24 hrs
	Minor Repair

	19
	Membrane end cap/inter connector replacement
	5-7 days days
	Major Repair

	20
	Pipes and fittings replacement
	within 24 hrs
	Minor Repair

	21
	Water meter malfunction
	within 48 hrs
	Minor Repair

	22
	Water meter replacement
	7 days
	Minor Repair

	22
	Raw water pipe line damage
	1-7 days
	Panchayat scope

	23
	Raw water pump malfunction
	1-7 days
	Panchayat scope

	24
	power issue for raw water pump
	1-7 days
	Panchayat scope

	25
	TDS meter repair work/Replace new
	7 days
	Major Repair

	26
	Air lock in the pressure vessel
	within 24 hrs
	Minor Repair

	27
	Air lock in the dosing line
	Within hrs
	Minor Repair

	28
	Dosing pump malfunction
	within 48 hrs
	Minor Repair

	29
	Dosing pump replacement
	5-7 days
	Major Repair

	30
	LP&HP switch malfunction
	within 48 hrs
	Minor Repair

	31
	LP & HP switches replacement
	3 days
	Major Repair

	32
	Tap leakage
	within 24 hrs
	Minor Repair

	33
	Taps replacement
	within 48 hrs
	Minor Repair

	34
	Pressure gauge malfunction
	within 48 hrs
	Minor Repair

	35
	Pressure gauge replacement
	5-7 days
	Major Repair

	36
	Leakage in Raw water tank 
	within 48 hrs
	Minor Repair

	37
	Leakage in product water tank 
	within 48 hrs
	Minor Repair

	38
	Replacement of raw water /Product water tank
	7 days
	Major Repair

	39
	PH issue in the product water
	within 48 hrs
	Minor Repair

	40
	Recovery low in the permeate line
	within 48 hrs
	Minor Repair

	41
	Hammering in the pipe line
	within 48 hrs
	Minor Repair

	42
	Rotometer cleaning
	within 2 hrs
	Minor Repair

	43
	Roto meter replacement
	5-7 days
	Major Repair

	44
	Leakage arresting in the Multiport valve
	within 48 hrs
	Minor Repair

	45
	leakage arresting in the MCF cap/Housing
	within 24 hrs
	Minor Repair

	46
	Membrane brine seal replacement
	within 48 hrs
	Minor Repair

	47
	Membrane interconnecting "O" replacement
	within 48 hrs
	Minor Repair

	48
	Electrical MCB/Fuse replacement
	within 24 hrs
	Minor Repair

	49
	UV System replacement
	5-7 days
	Major Repair

	50
	Soak pit issue-Media replacement/cleaning
	within 48 hrs
	Minor Repair


ANNEXURE II

1. All the WPP units must be invariably treated with Reverse Osmosis (RO) process.Purification of  water must be to remove  all contamination like Arsenic, Fluoride, TDS, Nitrate, Iron, Lead, Heavy metal, chemical & bacteriological etc as per acceptable limits mentioned in BIS 10500-2012

2. Water Used for Drinking Purpose should be appropriately disinfected before (Ozone, UV and Chlorine dioxide) .

3. All parameter must be tested by established laboratory methods with due diligence.

	

	


ANNEXURE-III
LIST OF VILLAGES INDICATING RAW WATER QUALITY WHERE PURE DRINKING WATER PLANTS TO BE INSTALLED AT DISTRICT

	Sr.

No.
	Name of 

Habitation
	  Block
	Population
	Raw water quality parameters 
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ANNEXURE IV

PRODUCT WATER QUALITY AS PER BIS 10500:2012
ANNEXURE-V

BIDDER QUALIFICATION DATA FOR
INSTALLATION OF PURE DRINKING WATER PLANT IN THEVILLAGES OF
KARNATAKA
(TO BE SUBMITTED ALONG WITH PRE-BID COMPLIANCE UNDERTAKING)

1.      Name of the firm:-

2.      Address Head Office:-

3.      Address of Manufacturing/Assembly Premises:-

4.      Telephone Nos.

5.      Fax No.

6.      E-mail:-

7.      Status (Attach documentation/tick mark initial)

(a) Individual                                     (b) Partnership firm

(c)Private Limited company             (d) Limited company

8.      Date of company’s Incorporation:-

9.      Date of starting business

10.    Fields of professional expertise

11.    Total Experience in implementing projects in the required  project related fields i.e. installation and maintenance of pure drinking water plant:-

12.    Total Nos. of Project completed in the related field in last ten years:-

13.    Total Nos. of projects in hand:-

14.    Total No. of Key personnel:-

a) Executives- Senior level (morethan15years’ experience)      

b) Executives- Middle level(morethan10years’ experience)     

 c) Executives- Junior level (morethan10years’ experience)

15.    Annual Financial Turnover (Rs. In lakhs)

1.

2.

3.

4.

5.

16.    Net worth (Average oflast2years)

1) 2016-17
2) 2015-16
17.    Total No. of Pure drinking water plant manufactured and commissioned.

500LPH                  No.

1000LPH               No.

18.    Annual capacity of manufacture and assemble plants … Nos.

19.    Capacity of manufactured and assembled plants for pre- dispatch inspection at a time Nos.

20.    Whether the company is currently possessing Y/N                    

ISO-9001-2008 OR LATEST certificate

If yes, Certificate No.


       21.      Bank Account details for online Transfer..............
Company Rubber Seal and Sign

Date:

ANNEXURE-VII (Refer clause-7)

List of various works which are to be executed by the bidder at every individual site
	Sl. No.
	Name of Habitation
	Block
	Population

(2012)
	Capacity of Pure drinking water Plant to be installed (In LPH)
	Capacity of product water storage tank (Suitable capacity)
	Works relating to making connection for raw water
	Proposed system for disposal of reject water


	Construction of house structure and other site development works
	Misc.

	
	
	
	
	
	
	Proposed type of source

Provided by dept.
	Works proposed to be executed  by agency
	
	
	

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	


Annexure-VIII
Specifications for the Pure Drinking water Plant Enclosure (room) and Development of Site

1. General requirements and specifications for pure drinking water plant enclosure (room) – space requirement for accommodating PDW system.

    Minimum  covered  area  of  Pure drinking water  Plant  enclosure  to  be  provided  for  fixing  the Pure drinking water plant along with the required product water tanks shall be as follows:

	Sl.

No
	Capacity of

Plant
	Min. Covered

area required



	1
	1000 LPH
	30.24 m2 covered area


Indicative drawings for each plant are annexed in drawing section VI; 

Following Data is just the guide lines and agency could design cost effective system to meet environmental norms of reject TDS)

2. Enclosure of RO System:

PDW Housing structure shall be of suitable structure as per the enclosed indicative sketches


Necessary foundation for PDW system as per site conditions and required platforms for specified category of PDW system shall be provided.


Required number of windows and doors of adequate size with locking arrangement shall be provided. Minimum area shall be about 40% of the covered area.


The structure should be appropriate to protect the whole PDW system, including its equipment and accessories in all weather conditions and it should withstand the extreme climatic variations of Karnataka region.

· Whole machinery to be visible to outsiders.
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